City of Kenai | 210 Fidalgo Ave, Kenai, AK 996117794 | 907.283.7535 | www.kenai.city

Invitation to Bid

Project: PENINSULA AVE. BLUFF EROSION REPAIR

Release: May 31, 2020

Pre Bid Zoom Meeting: June 5, 2020 at 2:00pm details to follow
Last day for Questions: June 11, 2020 by 2:00pm

Bids Due Date: June 19, 2020, no later than 2:00pm
Kenai City Hall
210 Fidalgo Avenue
Kenai, AK 99611
ATTN: Director of Public Works
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JCKENA

City of Kenai | 210 Fidalgo Ave, Kenai, AK 99611-7794 | 907.283.7535 | www.kenai.city

Advertisement for Bid

Project Name: PENINSULA AVE. BLUFF EROSION REPAIR

Pre Bid Zoom Meeting: June 5, 2020 at 2:00pm details to follow

Last Day for Questions: No later than 2:00pm June 11, 2020

Bid Due Date and Time: No later than 2:00pm June 19, 2020 at City Hall

Scope of Work: Base Bid - Repair damages to eroding bluff to protect Peninsula Avenue.
Work includes site clearing, storm water manhole, conveyance piping, rip rap and fill.

Bidders should contact the Public Works Department at (907) 283-8236 to be placed on
the plans holders list. Questions may be submitted to publicworks@kenai.city.

Bids must be delivered in a sealed envelope clearly marked with the project name to the
Public Works Department at the address above. Bid documents can be obtained on City
of Kenai website at www.kenai.city or at City Hall for a non-refundable fee of $30.00
including sales tax for each set of documents.

This contract will be subject to the provisions of the State of Alaska Title 36 Wage and
Hour Administration Pamphlet Statutes and Regulations and will require 100%
performance and payment bonds.

Publish: Anchorage Daily News - May 31, 2020
Peninsula Clarion — June 2, 2020



mailto:publicworks@kenai.city
http://www.kenai.city/
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CITY OF KENAI
INSTRUCTIONS TO BIDDER

1. GENERAL

These instructions specify the form and procedures for the submission of a complete and
acceptable bid. To obtain addenda in a timely manner, you should be on the City of Kenai's plan
holder's list. Downloading project specifications and drawings from the City website or other online
plans rooms does not place you on the City’s plan holder’s list. To be added to the plan holder’s
list, please contact the Public Works Department Administrative Assistant by phone (907) 283-
8236 or by email at PublicWorks@kenai.city.

Project: Peninsula Ave. Bluff Erosion Repair
Last Day for Questions: June 11, 2020 by 2:00pm
Bid Due Date and Time: June 19, 2020 by 2:00pm

2. EVIDENCE OF QUALIFICATIONS

Upon request of the City, a Bidder whose bid is under consideration for the award of the
Agreement, shall submit promptly to the City, satisfactory evidence of the Bidder's financial
resources, their experience, their performance in completing other projects of a similar nature,
and the organization and equipment they have available for the performance of the Agreement.

3. BIDDER QUALIFICATIONS

Before the bid is considered for award, the City reserves the right to determine whether or not a
Bidder is responsible and to require the Bidder to complete a Bidder Qualification Form and/or
provide a current financial statement prepared by a Certified Public Accountant. The City shall
determine whether a Bidder is responsible on the basis of the following criteria:

. The skill and experience demonstrated by the Bidder in performing Agreements of a
similar nature.

. The Bidder's record for honesty and integrity.
. The Bidder's capacity to perform in terms of facilities, personnel, and financing.
° The Bidder's past performance under City Agreements. If the Bidder has failed in any

material way to perform its obligations under any Agreement with the City, the Bidder may
be determined as a non-responsible Bidder.

. A Bidder's representations concerning their qualifications will be construed as a covenant
under the Agreement. Should it appear that the Bidder has made a material
misrepresentation, the City shall have the right to terminate the Agreement for the
Contractor's breach, and the City may then pursue such remedies as provided in the
Agreement Documents or as provided by state statute, City code, or as appropriate.

Any final determination that a Bidder is non-responsible will be made by the City Manager. Such
determination will be made in writing to the Bidder setting forth the reasons for such determination.
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4. CONDITIONS AFFECTING THE WORK

The Bidder shall examine carefully the site(s) of the proposed work and the bid documents before
submitting a bid. The submission of a bid shall be an admission that the Bidder has made such
examination and is satisfied as to the conditions to be encountered in performing the work and as
to the requirements and accuracy of the bid documents.

The City assumes no responsibility for any understanding or representations concerning
conditions made by any of its officers, agents, or employees prior to the execution of this
Agreement, unless such understanding or representations are expressly stated in the bid
documents or Addenda.

The Bidder shall include in their bid, sufficient sums to cover all items required by the Agreement
and the conditions of the site(s), and shall rely entirely upon their own examination in making their
bid. The submission of a bid shall be taken as prima facie evidence of compliance with this
paragraph.

If information or documentation required for submitting an accurate and complete bid is absent
from these documents, the Bidder is required to notify the Public Works Director by facsimile (907)
283-3014, or by e-mail to PublicWorks@kenai.city.

5. SECURITY TO BE FURNISHED BY BIDDER

If the bid exceeds $100,000, a certified check, bank cashier’s check, or bid bond, made payable
to the City of Kenai amount equal to five (5%) percent of the total bid, shall accompany each bid
as evidence of good faith, a guarantee that if awarded the agreement, the Bidder will execute the
agreement and give bond as required. All Bidder’'s checks or bid bonds will be retained until the
successful Bidder has entered into a satisfactory agreement and furnished bonds, as required.
The successful Bidder shall furnish the City a Performance and Payment bond in the full amount
of the Agreement and shall maintain the Bond in force during the continuance of the Agreement.
The bonds must be furnished prior to the City’s execution of the Agreement. The Bond shall be
for the faithful performance of the Agreement in all respects including, but not limited to, payments
for all materials and labor. All alterations, extensions of time, additional work, and other changes
authorized by the Agreement Documents may be made without securing the consent of the Surety
or Sureties. Power-of-Attorney for the person signing the Bond for the Surety must be submitted
with the Bond. These bonds, in whatever amount required by the specific agreement, shall be
administered and deemed governed by the provisions of Alaska Statutes Title 36, Chapter 25,
and shall comply with all requirements for payment and submission of claims as provided by that
chapter.

6. LICENSING

Alaska State Statutes requires that all businesses wishing to engage in business in Alaska obtain
license(s). All Bidders are required to furnish with their bid, the applicable, current licenses
required to perform the work. Applicable licenses may include the following: Contractor’s License,
Specialty Contractor License, and Alaska Business License. Failure to submit license(s) with the
bid may result in rejection of the Contractor’s bid.
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7. TAX COMPLIANCE CERTIFICATE

No agreement will be awarded to any individual or entity that is in violation of the tax laws of the
City of Kenai or the Kenai Peninsula Borough unless the violation is cured within ten business
days of notice. The Tax Compliance Certificate must be signed by the Bidder only and submitted
with the bid. The City will obtain verification of tax compliance from the Kenai Peninsula Borough
for the successful bidder. Bids submitted without a completed Tax Compliance Certificate may be
considered non-responsive.

8. INTERPRETATION OR CORRECTIONS OF BID DOCUMENTS

Bidders shall notify the Public Works Director promptly of any error, omission, or inconsistency
that may be discovered during examination of the bid documents and the proposed work site(s).
Requests from Bidders for interpretation or clarification of the bid documents shall be made in
writing to the Public Works Director and shall arrive no later than the time and date specified in
Section 1 of these Instructions to Bidders. Questions may be faxed to (907) 283-3014 or emailed
to PublicWorks@kenai.city. The subject line of the email or fax must include the name of the
project.

Oral questions may be presented at a pre-bid conference if one is provided for in Section 1 of
these Instructions to Bidders. Interpretations, corrections, or changes, if any, to the bid
documents shall be made by Addendum. Bidders shall not rely upon interpretations, corrections,
and changes made in any other manner, including orally, at the pre-bid conference.
Interpretations, corrections, and changes shall not be binding unless included in an Addendum.
All Addenda issued during the time of bidding shall become part of the Agreement Documents.
Questions or requests for clarifications shall be directed to the Public Works Director. Only written
interpretations or corrections by Addendum shall be binding, and no other forms of interpretation
or correction will be binding on the City of Kenai.

It is the Bidder’s sole responsibility to ascertain that they have received all Addenda issued by the
City of Kenai. Addenda will be issued electronically and/or by facsimile. All Addenda must be
acknowledged in the space provided on the Bid Form. If no Addenda have been issued, write or
type “zero” or "N/A" on the Bid Form in the space provided.

9. PREPARATION AND SUBMISSION OF BIDS

o Bids must be received at City Hall prior to the time and date specified in Section 1 of these
Instructions to Bidders.

. Bids must be submitted on the Bid Form furnished. Bids must be completed in ink or by
typewriter, and must be manually signed by an authorized person. If erasures or other
changes appear on the forms, the person signing the bid must initial each erasure or
change in ink.

. Bids shall specify a unit or lump sum price, typed or written in ink in figures, for each bid
item called for. In case of error in the extension of prices, the unit price will govern. Bids
may be rejected if they show any omissions, alteration of the forms, additions not called
for, conditional or alternate bids not called for, qualified bids, or irregularities of any kind.

° It is expressly agreed that the quantities shown in the Bid Form, whether for a "Unit Price
Bid" or in connection with a "Lump Sum Bid" on the Bid Form are approximate only for use
as a basis for comparison of bids and are not to be taken to be either representations or
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10.

warranties. The City does not expressly, nor by implication, agree that the actual amount
of work will correspond therewith.

The Bid Form invites bids on definite plans and specifications. Only the amounts and
information asked for on the Bid Form will be considered as the bid. Each Bidder shall bid
upon the work exactly as specified and as requested on the Bid Form, and Bidders shall
bid upon all alternates as indicated. When bidding on an alternate for which there is no
charge, Bidder shall write the words “No Charge” in the space provided.

One (1) complete bid package shall be completely sealed in an envelope clearly marked
with the Bidder's company name, and the “Project Name” and “Bid Due Date” specified in
Section 1 of these Instructions to Bidders. A complete bid package shall include the
following documents:

Bid Form

Tax Compliance Certificate

Applicable Licenses

Non-Collusion Affidavit

Bid Bond with Power of Attorney (If bid exceeds $100,000.00)

O O0OO0OO0Oo

Bids received without all the required documents may be considered non-responsive.
Bids received after the bid due date and time will be considered non-responsive and will
not be accepted.

No responsibility shall be attached to the City for the premature opening of, or the failure
to open a bid not properly addressed and identified.

Please note that overnight delivery from the Lower 48 States is generally not available.
Prospective Bidders should anticipate a minimum of two to three days delivery time for
express, priority or expedited delivery services.

MODIFICATION OF BIDS

Bid modifications will be accepted by the City at publicworks@kenai.city and binding upon the
Bidder where the modification:

is received at City Hall prior to the time and date specified in Section 1 of these Instructions
to Bidders.

does not identify the adjusted Bid Total price. Only adjustments to the sealed bid will be
accepted. For example:

0 CORRECT - Decrease the Unit Bid Price of Item 20.22 Leveling Course by $2.50
per ton and the Bid Total by $2,500.

0 CORRECT - Increase the Unit Bid Price of Item 90.16 Mobilization and
Demobilization and the Bid Total by $5,000.

0 INCORRECT - Decrease the Bid Total by $5,000 for a new Total of $95,000.

is signed by the same individual who signed the original bid.

Should there be more than one bid modification from a Bidder, only the last modification received
prior to the deadline shall be applied to the bid. All earlier modifications shall be disregarded.
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Any moadification which fails to meet any requirement of this section shall be rejected, and the bid
shall be considered as if no modification had been attempted.

It is the Bidder’s responsibility to confirm the City’s receipt of any bid modification.
11. WITHDRAWAL OF BID

At any time prior to scheduled closing time for receipt of bids, any Bidder may withdraw their bid,
either personally or by written request.

After the scheduled closing time for receipt of bids, no Bidder will be permitted to withdraw their
bid unless Notice of Award is delayed for a period exceeding forty-five (45) days.

A bid may not be withdrawn after opening without the written consent of the City.
12. ACCEPTANCE - REJECTION OF BIDS

The City reserves the right to reject any or all bids, to waive minor irregularities in any bids or in
the bidding procedure, and to accept any bid presented which meets or exceeds said
specifications and which is deemed to be in the best interest of the City. However, the
requirements for timeliness and manual signatures shall not be waived. The City is not obligated
to accept the lowest bid and is not responsible for bid preparation costs.

13. EXECUTION OF AGREEMENTS

The successful Bidder shall be required to execute an Agreement for the work within ten (10)
days after receiving the Notice of Award and Agreement documents from City; if Contractor does
not return executed copies within this time, then, at the option of City, the bid may be rejected.

14. AWARD OF AGREEMENT

It is the intent of the City to award the bid to the lowest, qualified, responsive and responsible
Bidder. Unless otherwise stated in the bid documents, the Agreement, if awarded, shall be
awarded to the responsible Bidder who submits the lowest responsive bid. When bid documents
contain a base bid and alternates, only the total of the base bid and the alternates to be awarded
shall be used to determine the low Bidder.

The amount of the Agreement shall be the total sum of the amounts computed from the estimated
quantities and unit prices and/or the lump sum awarded by the City and specified in the
Agreement.

On all bids, Notice of Award or rejection will be given within forty-five (45) days of bid opening.
The notice will be in writing and signed by the Public Works Director. A Notice of Intent to Award,
and no other act of the City of Kenai or its representatives, constitutes an acceptance of a bid.
The acceptance of a bid shall bind the successful Bidder to execute the Agreement.

15. AGREEMENT AND PERFORMANCE AND PAYMENT BOND SIGNATURE
INSTRUCTIONS WHEN BONDS ARE REQUIRED

The successful Bidder shall insert the full name and business of the Contractor in the Agreement
and on the Performance and Payment Bond, hereinafter the Bond.
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If the Contractor is a partnership or joint venture, all partners or joint ventures shall sign the
Agreement and the Bond except that one partner or one joint venturer may sign for the partnership
or joint venture when all other partners or joint venturers have executed a Power-of-Attorney
authorizing one partner or joint venturer to sign. The Power-of-Attorney shall accompany the
executed Agreement and the Bond.

If the Contractor is a Limited Liability Company (LLC), a person with appropriate authority to bind
the LLC shall execute the Agreement and Bond unless a Power-of-Attorney or Corporate
Resolution accompanies the executed Agreement and Bond.

If the Contractor is a corporation, the President or Vice-President and Secretary or Treasurer of
the corporation shall execute the Agreement and the Bond unless a Power-of-Attorney or
Corporate Resolution accompanies the executed Agreement and Bond.

The Bond shall be returned undated as to Agreement Date. The Agreement Date shall be inserted
on the Agreement when the City signs the Agreement and the Bond shall be dated the same as
the Agreement Date.

16. SPECIAL PROVISIONS

If funded in part or in whole by a grant or grants, the contractor and their subcontractors will be
required to comply with the requirements of these grants, including insurance and purchasing
requirements, if any. If any permits are included with the bid documents, e.g. a U.S Corp of
Engineers wetland permit, all conditions of this permit must be met by the Contractor and their
Subcontractors.

17. APPEAL PROCEDURE

KMC 7.15.120 Appeal procedures.

(a) Any party submitting a bid or proposal for a contract with the City and who believes that they
are adversely affected by the City’s relevant ordinances, regulations, procurement process, or by
any acts of the City in connection with the award of a City contract, may file a protest appeal with
the City Clerk. All protest appeals must be to the City within five (5) calendar days of the issuance
of the City’'s notice of its intent to award the contract. The appeal must be hand delivered,
delivered by mail, or by facsimile and must comply with all requirements of this section. If the fifth
day is a City-recognized holiday or a weekend, the deadline for appeal shall be the next work day.
It is up to the protester to choose a method of delivery to assure timely receipt by the City.

(b) Rejection of Appeal. The Clerk shall reject an untimely or incomplete appeals. Such rejection
shall be final and may be appealed to the Superior Court pursuant to the Court Rules of Appellate
Procedure.

(c) The protest appeal must be in writing and shall include the following information:

(1) The name, address, e-mail, and telephone (and facsimile if available) numbers of the
protester;

(2) The signature of the protester or the protester’s representative;

(3) Identification of the contracting agency and the solicitation or contract at issue;

(4) A statement of the legal and factual grounds of the protest, including copies of relevant
documents; and

(5) The form of relief requested.

(d) Stay of Award. If a timely and complete protest appeal is filed, the award of the contract shall
be stayed until all administrative remedies have been exhausted, unless the City Manager
determines in writing that award of the contract pending resolution of the appeal is in the best
interests of the City.
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(e) Notice and Response. Notice of the stay and protest appeal shall be delivered to any party
who may be adversely affected by the City Manager’s decision by facsimile, first class mail or in
person within three (3) business days of receipt of a properly filed appeal.

(f) City Manager Decision. The City Manager shall issue a written decision to the appellant within
ten (10) business days of the date the appeal is filed. If multiple appeals have been filed, they
may be consolidated for purposes of the decision. Copies of the appeal and decision shall be
provided to any interested party requesting one. The decision may include any lawful action,
including without limitation an amendment of all or any part of the recommended award. For good
cause shown, the City Manager may extend the date for the decision for such additional period
as may be necessary.

(g) If the City Manager sustains a protest in whole or in part, the City Manager shall implement
an appropriate remedy. In determining an appropriate remedy, the City Manager shall consider
the circumstances surrounding the solicitation or procurement including the seriousness of the
procurement deficiencies, the degree of prejudice to other interested parties or to the integrity of
the procurement system, the good faith of the parties, the extent the procurement has been
accomplished, costs to the agency and other impacts on the agency of a proposed remedy, and
the urgency of the procurement to the welfare of the City.

(h) Notwithstanding subsections (a) and (b) immediately above, if the City Manager sustains a
bid protest appeal in whole or part, the protester's damages shall not exceed the reasonable bid
or proposal preparation costs.

() Appeal to Superior Court. Appeals may be taken from the written decision of the City Manager
within thirty (30) days of the date of the decision pursuant to Part VI of the Alaska Rules of
Appellate Procedure.

(Ord. 2852-2015)

18. COMPLIANCE OR ACCEPTED ALTERNATES TO SPECIFICATIONS

Bidder hereby agrees that the material offered will meet all the requirements of the specifications
in this solicitation unless alternates have been deemed acceptable by the City. Manufacturer’s
names, trade names, brand names, model and catalog numbers used in these specifications are
for the purpose of describing and establishing general quality levels. Such references are not
intended to be restrictive. Alternates will be approved via addenda, and only via addenda.
Request for alternates must be submitted no later than the Last Day for Questions in the
Advertisement for Bid. An alternate must be requested via email sent to the addresses in section
1 with an explanation giving in detail the extent of the alternate, the reason for which it is
requested, and why the City should approve the alternate. Provide as much detail as possible.
If multiple models or options are provided with your submittal data clearly indicate which you are
requesting. The City of Kenai will be the sole judge of whether an alternative is acceptable to the
items specified.
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CITY OF KENAI
BID FORM

TO: City of Kenai
Public Works Department
210 Fidalgo Avenue
Kenai, Alaska 99611-7794

FROM:

Name of Bidder's Company or Business Entity

BIDDER'S DECLARATION & UNDERSTANDING

The undersigned, hereinafter called the Bidder, declares that the Bidder has carefully examined the Bid
Documents including but not limited to: the Agreement, Addenda, Supplemental General Conditions,
General Conditions, Drawings and Specifications, Invitation to Bid, Instructions to Bidders, this Bid Form,
Advertisement, Releases, Affidavits, and supplemental documentation (e.g. Grant documentation, Title
36 or other State Statues), and the location(s) where work is to be performed for the project, and that the
Bidder has satisfied themselves as to the contractual requirements, and quantity and condition of work
involved.

It is expressly agreed that the quantities shown in the Bid Form, whether for a "Unit Price Bid" or in
connection with a "Lump Sum Bid" on the Bid Form are approximate only for use as a basis for
comparison of Bids and are not to be taken to be either representations or warranties. The City does not
expressly, nor by implication, agree that the actual amount of work will correspond therewith.

The Bidder further declares that the only person or parties interested in the Bid are those named

herein, that this Bid is, in all respects, fair and without fraud, that it is made without collusion with any
official of the City of Kenai, and that the Bid is made without any connection or collusion with any person
submitting another Bid.

The Bidder agrees not to withdraw this bid within forty-five (45) days after the actual date of the bid
opening.
DOCUMENTS TO SUBMIT WITH THIS BID

Bid Form

Tax Compliance Certificate

Applicable Licenses

Non-Collusion Affidavit

Bid Bond with Power-of-Attorney (If Bid exceeds $100,000.00)

arwbhpRE

DOCUMENTS THE CITY OF KENAI IS TO RECEIVE WITHIN 10 DAYS
AFTER NOTICE OF AWARD

The Bidder agrees that if this Bid is accepted he will deliver to the City of Kenai, within ten (10) calendar
days of Notice of Award, the following:

Executed Agreement

Certificate(s) of Insurances*

Construction Schedule

List of Subcontractors

Performance and Payment Bond

Power of Attorney and/or Corporate Resolution (See Instructions to Bidders)

oukrwNE
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* Refer to the General Conditions for insurance requirements. Note the additional insured and waiver of
subrogation requirements.

TIME OF COMPLETION AND LIQUIDATED DAMAGES

Bidder agrees to commence and complete work as follows: Owner anticipates a Notice to Proceed on
July 2, 2020 with Substantial Completion within 150 Calendar days from NTP.

Liguidated Damages. Liquidated damages will be charged at Three Hundred ($300.00) for each calendar
day that expires after the contract time required for substantial completion to the actual date of substantial
completion as provided for in the Agreement Documents.

BID TABULATION AND SUMMARY

Bidder agrees to perform all of the work described and per the conditions in the Bid Documents for the
prices stated on this Bid Form.

Prices are to be shown in both words and figures. In case of discrepancy, the amount shown in words
will govern. In case of error in the extension of prices, the unit price will govern. Bidder understands that
the City reserves the right to reject any or all bids and to waive irregularities in the bidding.

BID GUARANTEE: The Undersigned further agrees that the check or bid bond accompanying the bid is
left in escrow with the City, that the amount of the check or bond is the measure of damages which the
City will sustain by failure of the Undersigned to deliver said documents within ten (10) days after written
notice of the award of contract to him or her, and that check shall become the property of the City, or the
bid bond shall remain in full effect, should he or she so fail. But if this bid is not accepted within ninety
(90) days of the date set for the opening thereof, or if accepted and the Undersigned delivers said
Agreement, and performance, and labor, and material payment bonds as required, the check shall be
returned to him or her and the bid bond shall become void.

EXECUTION OF BID

Bidder shall complete and submit all pages of the Bid Form.
I have received the Bid Documents for the Project: Peninsula Ave. Bluff Erosion Repair

| have received Addenda No(s). and have included their provisions in my proposal.

| have examined both the Bid Documents and the work locations, and submit the following bid with the
understanding that | agree:

1. To hold my bid open forty-five (45) consecutive calendar days.

2. To accept the provisions of the Bid Documents.

3. To enter into and execute an Agreement, if awarded, on the basis of my Bid.

4. To furnish all labor and materials and to accomplish the work in accordance with the Bid
Documents.

5. To accomplish Substantial Completion as specified above in TIME OF COMPLETION.
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BASE BID TOTAL: (All work as detailed within the plans)

$

BID SCHEDULE

(Amount Written in Words)

Estimated Unit Bid Total Bid

Description of Bid ltems Unit Quantity Price Price
Unclassified Excavation Cubic Yd. 100CY |$ $
Classified Fill — Type Il Cubic Yd. 950CY | $ $
RIP RAP Class 1 40 Tons | $ $

Ton
Geotextile Fabric Square Yd. 50 SY $ $
Furnish & Install 15” Diameter CMP Lineal Ft. 42 LF $ $
Furnish & Install 16” Diameter HDPE SDR17 Lineal Ft. 146 LF | $ $
Furnish & Install Storm Drain Manhole Type 1 | Lump Sum 1LS $ $
Furnish & Install Topsail Cubic Yd. 50 CY $ $
Furnish & Install HydroSeed Square Ft. | 12,000 SF | $ $
Misc. Items Lump Sum 1LS $ $
Mobilization & Demobilization Lump Sum 1LS $ $
Contingent Sum Cont. Sum 1CS
$5,000.00 | $5,000.00

Total Bid Price $

Note:

1) Quantities indicated above are estimates only; payment will made for actual quantities used in
the project. Unit price will be added or deducted to arrive at actual cost for each of the items

shown above.

2) Any variance from the quantities indicated above shall be witnessed by Owner’s representative
and/or Project Engineer. Direction on how to proceed and to what extent shall be provided by
Owner’s representative and/or Project Engineer.

3) Contingent Sum belongs to Owner and may or may not be used to make adjustments in the

specified work as indicated above.
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In the event the Base Bid exceeds the Owner’s budget for the Work, Owner reserves the right to award
to any combination of Base Bid and Deductive Alternate that provides the best value to the City.

An Agreement shall not be formed and no rights shall exist under the Agreement until the final Agreement
is fully executed by all parties. Bidder agrees to commence work immediately upon full execution of the
Agreement or such later time as defined in a Notice To Proceed.

If provided a Notice of Award, Bidder agrees to execute and perform the Agreement in accordance
with the Bid Documents.

By executing this Bid | certify that | have authority to bind the Company or Business Entity
submitting this bid.

Name of Company or Business Entity Date
Signature Title

Print Name Phone
Address Fax

Address Email address
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Tax Compliance Certification

Kenai Peninsula Borough
Finance Department

144 N. Binkley Street Phone: (907) 714-2197
Soldotna, Alaska 99669-7599 or: (907) 714-2175
www.kpb.us Fax: (907) 714-2376
1.) Fill in all infformation requested. 2.) Sign and date. 3.) Submit with solicitation, or other. For Official Use Only
Reason for Certificate: For Department:
[ Solicitation ] Other: Dept. Contact:

Business Name:

Business Type: [ Individual  [] Corporation  [] Partnership [] Other:

Owner Name (s):

Business Mailing Address:

Business Telephone: Business Fax:

Email:

As a business or individual, have you ever conducted business or owned real or personal property within the Kenai
Peninsula Borough? (If yes, please supply the following account numbers and sign below. If no, please sign below.)
OYes O No Kenai Peninsula Borough Code of Ordinances, Chapter 5.28.140, requires that businesses/individuals
contracting to do business with the Kenai Peninsula Borough be in compliance with Borough tax provisions. No contract
will be awarded to any individual or business who is found to be in violation of the Borough Code of Ordinances in the
several areas of taxation.

REAL/PERSONAL/BUSINESS PROPERTY ACCOUNTS TAX ACCOUNTS/STATUS (TO BE COMPLETED BY KPB)
ACCT. NO. ACCT. NAME YEAR LAST PAID BALANCE DUE

[ ] In Compliance [] Notin Compliance

KPB Finance Department (signature required) Date
SALES TAX ACCOUNTS TAX ACCOUNTS/STATUS (TO BE COMPLETED BY KPB)
ACCT. NO. ACCT. NAME FILED THRU M/F’s BALANCE DUE
] In Compliance [] Notin Compliance
KPB Sales Tax Division (signature required) Date
CERTIFICATION: 1, the , hereby certify that, to the
(Name of Applicant) (Title)

best of my knowledge, the above information is correct as of
(Date)

Signature of Applicant (Required)

IF ANY BUSINESS IS CONDUCTED OR IS AWARDED A BID WITHIN THE KENAI PENINSULA BOROUGH YOU MUST BE
REGISTERED TO COLLECT SALES TAX. THE SALES TAX DEPARTMENT CAN BE REACHED AT (907) 714-2175.
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NON — COLLUSION AFFIDAVIT
(To be executed and submitted with Bid Proposal)

, of

Firm Name

being duly sworn, do depose and state:

[, or the firm, association, or corporation of which | am a member, who bid on the Contract
to be executed by the City of Kenai, for the construction of that certain construction project

designated as:
PENINSULA AVE. BLUFF EROSION REPAIR

located at Kenai, Alaska in the State of Alaska, have not, either directly or

indirectly,

entered into any agreement, participated in any collusion, or otherwise taken any action

in restraint of free competitive bidding in connection with such Contract.

Signature
Name
Title
Date
ACKNOWLEDGMENT
STATE OF ALASKA )
)Ss

THIRD JUDICIAL DISTRICT )

The foregoing instrument was acknowledged before me this __ day of

2020, by

NOTARY PUBLIC for State of Alaska
My Commission Expires:

Non-Collusion Affidavit Rev 2016-01-19
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CITY OF KENAI
AGREEMENT BETWEEN OWNER AND CONTRACTOR

MADE AS OF THE DAY OF 2020.

BETWEEN the OWNER: CITY OF KENAI

210 Fidalgo Avenue
Kenai, Alaska 99611-7794

AND the CONTRACTOR:

FOR the PROJECT: Peninsula Ave. Bluff Erosion Repair

The Owner and Contractor agree as set forth below.

ARTICLE 1
THE WORK

The Contractor shall perform all the work required by the contract documents.

ARTICLE 2
ENUMERATION OF THE CONTRACT DOCUMENTS

The additional documents which are specifically incorporated into this Agreement by reference
and which form the contract documents are:

A.

nmoow

H.

Any and all later modifications, change orders, and written interpretations of the contract
documents issued by the Owner

This Agreement

Addenda

Supplemental General Conditions (if any)

General Conditions

Drawings and Specifications Provided by Engineer. In the case of an inconsistency
between Drawings and Specifications or within either Document not clarified by
addendum, the better quality or greater quantity of Work shall be provided.

Drawings and Specifications in the latest edition of the Municipality of Anchorage Standard
Specifications (M.A.S.S.) In the case of an inconsistency between Drawings and
Specifications or within either Document not clarified by addendum, the better quality or
greater quantity of Work shall be provided. Contractor is responsible for obtaining the
latest edition of the M.A.S.S

The Request for Proposals / Invitation to Bid

The Contractor’s bid/proposal.

Any other attachments to this Agreement do not form a part of the Agreement but are for reference
or proof of compliance with the requirements of the Agreement, except where the provisions of
this Agreement provide such attachments will be or are a part of the Agreement.
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These form the contract and what is required by any of the documents shall be as binding as if
required by all. The intention of the contract documents is to require the furnishing of all labor,
material, equipment, and other items necessary for the proper execution and completion of the
work and to prescribe the terms and conditions of the contract and payment, so as to include work
and materials which may be necessary to produce the intended results.

* M.A.S.S. is the Municipality of Anchorage Standard Specifications, and Divisions 20 through 80
are hereby incorporated into these Contract Documents. Division 10 is specifically excluded. The
Contractor is responsible for checking to ensure they have the most current version.
Specifications, drawings, and general provisions provided by the Owner (City of Kenai) or their
Agents (Engineers, Architects, or others as appointed by the City) take precedence over the
M.A.S.S.

ARTICLE 3
TIME OF COMMENCEMENT AND COMPLETION

Work shall commence upon receipt of the Notice to Proceed. All work must be substantially
completed within __ 150 days after the date of the Notice to Proceed. Ligquidated damages
will be charged against the Contractor as provided below.

ARTICLE 4
CONTRACT SUM
The Owner shall pay the Contractor as provided in this contract the total sum price of
$ for the successful completion of the specified work.
ARTICLE 5

PROGRESS PAYMENT
Progress payments shall be made per the General Conditions.

ARTICLE 6
FINAL PAYMENT

Final payment shall be made per the General Conditions. The Contractor shall request the final
inspection at least five (5) days in advance of the anticipated date of inspection. If all work has
not been satisfactorily completed, the Contractor shall be liable for all costs incurred by the Owner
in making such inspection.

ARTICLE 7
NOTICES

All legal notices relating to this contract, including changes of address, shall be mailed to the
Owner and the Contractor at the following addresses:
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OWNER CONTRACTOR
CITY OF KENAI
Public Works Director
210 Fidalgo Avenue
Kenai, AK 99611

ARTICLE 8
INDEMNIFICATION

No provision in the contract documents lessens, alters, or makes inapplicable the requirement for
indemnification stated in the General Conditions or other documents incorporated into the contract
by this Agreement.

ARTICLE 9
JURISDICTION: CHOICE OF LAW

This contract shall be governed by the laws of the State of Alaska, and any lawsuit brought
thereon shall be filed in the Third Judicial District at Kenai, Alaska.

ARTICLE 10
ATTACHMENTS

In the event there is any difference between an attachment to the original of this Agreement on
file with the City of Kenai Public Works Department and any attachment to a copy of the
Agreement, the attachments to the original filed with the Public Works Department shall control.

ARTICLE 11
LIQUIDATED DAMAGES

Owner and Contractor recognize that time is of the essence in performance of this contract and
the Owner will suffer financial loss if the work is not substantially complete within the time specified
above, plus any extensions thereof allowed in accordance with contract documents. They also
recognize the delays, expense and difficulties involved in proving the actual loss suffered by
Owner if the work is not substantially complete on time. Accordingly, instead of requiring any
such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a
penalty) Contractor shall pay Owner Three Hundred Dollars ($300.00) for each calendar day that
expires after the contract time required for substantial completion to the actual date of substantial
completion determined as set out in the Contract Documents. The Owner and Contractor agree
that this amount is a reasonable forecast of just compensation for the harm that is caused by the
delay.

ARTICLE 12
NO THIRD-PARTY BENEFICIARY

This Agreement is intended solely for the benefit of each party hereto. Nothing contained herein
shall be construed or deemed to confer any benefit or right upon any third party.
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OWNER and CONTRACTOR each binds themselves, their partners, successors, assigns and
legal representatives in respect to all covenants, Agreements and obligations contained in the
Contract Documents.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed in their
respective names or by their duly authorized representatives as of the date and year above

written.

OWNER:

CITY OF KENAI
By:
Name:
Title:

STATE OF ALASKA )
)Ss.
THIRD JUDICIAL DISTRICT )

THIS IS TO CERTIFY that on

this__ day of , 2020
Paul Ostrander, City Manager,

City of Kenai, Alaska, being personally
known to me or having produced
satisfactory evidence of identification,
appeared before me and acknowledged
the voluntary and authorized execution
of the foregoing instrument on behalf of
said City.

NOTARY PUBLIC FOR ALASKA
My Commission Expires:

Approved by Legal:
Approved by Finance:

Agreement Rev 2015-05-19

CONTRACTOR:

By:
Name:
Title:

STATE OF ALASKA )
)SS.
THIRD JUDICIAL DISTRICT )

THIS IS TO CERTIFY that on

this day of , 2020
(title) ’
of being personally

known to me or having produced
satisfactory evidence of identification,
appeared before me and acknowledged
the voluntary and authorized execution
of the foregoing instrument on behalf of
said corporation.

NOTARY PUBLIC FOR ALASKA
My Commission Expires:
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GENERAL CONDITIONS OF THE CONTRACT
BETWEEN OWNER AND CONTRACTOR

ARTICLE 1 CONTRACT DOCUMENTS

11

1.2

1.3

14

15

1.6

1.7

1.8

The contract documents enumerated in the Agreement between Owner and Contractor form the final and
completely integrated contract between the parties and supersede any prior statements, negotiations,
agreements, documents or representations, written or oral. What is required by any one contract document
is deemed to be required by all documents.

The contract documents consist of documents designated as contract documents and enumerated in the
Agreement between Owner and Contractor.

The contract documents do not include any documents unless specifically enumerated in Agreement
between Owner and Contractor.

Unless specifically provided otherwise in the contract documents the parties to this agreement intend that
Contractor will obtain all permits, inspections, tests, bonds, and insurance required by state or federal law,
rule, regulation or order, or local ordinance or rule or regulation or the contract documents, whichever
requirement is greater, and provide all labor, equipment, transportation, water, heat, utilities, tools,
scaffolding, materials, supplies, facilities, and services necessary for performance of the contract and that
the cost of these requirements be included within the contract price. The parties further intend that the cost
of all overhead, supervision, and other incidental expenses required or occasioned by the contract is
included in the contract price. The parties also intend that minor items required to produce complete
functional system(s) and sub-system(s) are deemed to be required by the contract documents at the
contract price whether or not specifically expressed. The requirements stated in this provision apply
whether or not the execution or completion of the work is temporary or permanent and whether or not it is
incorporated or to be incorporated in the work or final product.

The requirements of the contract documents and the duties and rights of each party may be amended
subsequent to execution of this contract only by:

1. A written amendment to the contract signed by both parties; or,
2. A change order issued pursuant to ARTICLE 9.1

The term “Work" includes all procurement, labor, materials, products, equipment, erection, installation, and
alterations necessary to complete the construction envisioned by this contract. The term "Project" refers to
the overall construction, of which the work required by the contract may be the whole or may be a part. The
term "Architect” also refers to Registered Engineers as appropriate.

The contract between Owner and Contractor shall be executed and returned by Contractor within the time
required in the instructions to bidders. A written Notice to Proceed with the work will be issued to Contractor
within five (5) days after Owner has executed the contract, except as provided in ARTICLE 4.1.3.

Should any provision or requirement of one portion of the contract documents conflict with any other portion
of the contract documents, unless otherwise provided herein, the conflict will be resolved by reference to
the contract documents in the following order of priority:

A. Any and all later modifications, Change Orders, and written interpretations of the Contract
Documents issued by the Owner

The Agreement

Addenda

Supplemental General Conditions (if any)

General Conditions

mooOo®

1 Unless otherwise stated, all references to an ARTICLE refer to the articles of these general conditions.
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

F. Drawings and Specifications Provided by Engineer. In the case of an inconsistency between Drawings
and Specifications or within either Document not clarified by addendum, the better quality or greater
quantity of Work shall be provided.

G. Drawings and Specifications in the latest edition of the Municipality of Anchorage Standard
Specifications (M.A.S.S.) In the case of an inconsistency between Drawings and Specifications or within
either Document not clarified by addendum, the better quality or greater quantity of Work shall be
provided. Contractor is responsible for obtaining the latest edition of the M.A.S.S.

H. The Request for Proposals / Invitation to Bid

I.  The contractor’s bid/proposal.

In case of difference between small and large scale drawings, the large scale drawings shall govern.
Schedules on any contract drawing shall take precedence over conflicting information on that or any other
contract drawing. On any of the drawings where a portion of the work is detailed or drawn out and the
remainder is shown in outline, the parts detailed or drawn out shall apply also to all other like portions of
the work.

In the event Contractor believes a discrepancy exists in the contract documents, Contractor shall submit
the issue to the Project Representative together with Contractor's proposed course of action for
performance of the work. Project Representative shall respond within seven (7) working days or advise
Contractor that a response cannot be given within that time. If response will take more than seven (7)
working days, Project Representative shall take steps to provide a response within a reasonable time. Any
action taken by Contractor prior to or without Owner's response shall be at Contractor's own risk and
expense.

Words and abbreviations which are not defined in the contract documents, but which have well known
technical or trade meanings, shall be construed in accordance with the common meaning established by
sound architectural or engineering practice in the State of Alaska.

Drawings, Specifications, other documents prepared for this project, and copies of them that are furnished
by Owner and/or Architect or Consultant for this project, whether or not the documents or project are
completed, shall be the property of Owner. All rights of use are reserved to Owner for this project and any
subsequent project in which Owner participates in construction. Owner specifically relieves Architect or
Consultant of any responsibility or liability pertaining to any subsequent use of the documents, in whole or
in part, where those documents bear the stamp of a subsequent Architect or Consultant and are used for a
subsequent project.

An electronic version of contract documents, typically in pdf format on a disc, will be furnished to the
Contractor without charge. Contractor shall check all documents furnished immediately upon receipt and
shall promptly notify Owner of any discrepancies.

The contract documents shall not be construed in any way as limiting Contractor's responsibility to perform
the work completely, nor shall any prior customs or trade practices be held to constitute a waiver of the
requirements of the contract documents or any portion of them.

The individual(s) executing the contract represent that they have the legal authority to execute the contract
as or on behalf of Contractor in accordance with the bid instructions and the contract documents.

Execution of the contract by Contractor is a representation that Contractor has visited the site, become
familiar with the local conditions under which the work is to be performed, has correlated personal
observations with the requirements of the contract documents and enters this contract with knowledge of
those conditions.

ARTICLE 2 ADMINISTRATION OF THE CONTRACT

21

The term "Project Representative" shall mean a person or entity employed by or under contract to Owner
to be Owner's on-site designated representative. The term Project Representative shall include the Project
Representative's employees.
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2.2

2.3

2.4

25

2.6

2.7

2.8

2.9

2.10

2.11

2.12

2.13

2.14

The terms "Architect" or "Engineer" (hereinafter used interchangeably) shall mean the person or entity
contracted by the City of Kenai to provide design services for the project. Architect or Engineer also includes
employees of the Architect or Engineer. Architect shall provide professional services during construction
as described herein below or as authorized by Owner.

Project Representative will provide administration of this contract and all communication made to Owner,
Architect or Engineer by Contractor shall be made through Project Representative.

Project Representative will be Owner's primary representative during construction until final payment has
been made and the project has been closed out. Owner's instructions to Contractor shall be made through
Project Representative, who shall have authority to act on behalf of Owner to the extent set forth in this
contract.

Project Representative shall not have the authority to require additional work, changes in the work,
modifications or waivers of the rights, work or duties required by the contract documents or the right to bind
Owner to any change in specifications or drawings without the written consent of Owner except as provided
herein.

Project Representative shall have authority to allow minor deviation in the requirements of the contract
documents by Field Order to a maximum cumulative amount of $5,000.00 per each additional work item,
change in work, modification or waiver in the work. Field Orders are to be incorporated into a subsequent
Change Order.

Project Representative will render interpretations of the contract documents necessary for the proper
execution or progress of the project. All interpretations and decisions of Project Representative shall be
consistent with the intent of the contract documents and shall be in writing.

Matters relating to design intent will be referred to the design Architect whose decisions will be final,
consistent with the intent of the contract documents.

Project Representative, Architect, and authorized representatives of Owner shall have access to the project
site and to the work at all times and shall be afforded every reasonable facility for ascertaining whether or
not the work is in accordance with the requirements and intent of the contract documents.

All claims, disputes and other matters in question between Contractor and Owner relating to the execution
or progress of the work shall be resolved pursuant to ARTICLE 12.

Project Representative shall have the authority: 1) to reject work which does not conform to the contract
documents; 2) to require additional inspections or testing of any work during, prior to, or after fabrication,
installation, or completion; 3) to specify both remedial work necessary to correct defective work and the
time within which such work must be performed.

On the basis of on-site observations and inspections Project Representative will keep Owner informed of
the progress of the work, and will endeavor to guard Owner against defects and deficiencies in the work. If
Project Representative determines that any construction method, sequence, material, technique, safety
precaution, act or omission of Contractor, Contractor’'s subcontractors, suppliers, or any of their agents, is
detrimental to the progress, quality or safety of the work or to Owner's interest, then Project Representative
shall inform Owner promptly, and Owner may, among other things, stop the work and order remedial
measures. This provision shall not eliminate or reduce the responsibilities or requirements placed upon
contractor and/or subcontractors by the contract documents and shall not place any liability upon the owner
for action or omission in regard to this provision.

In accordance with the requirements of ARTICLE 8.5, Project Representative will determine amounts owing
to Contractor and will recommend that Owner issue payment in the amount determined due.

Project Representative, with the concurrence of Owner, will determine the dates of Substantial Completion
and Final Completion. The Architect will receive and forward to Owner for Owner's review, written
warranties and related documents required by the contract and assembled by Contractor.
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2.15

Project Representative's duties, responsibilities, and limitations of authority will not be modified without
written consent of Owner and Project Representative.

ARTICLE 3 OWNER GENERAL RIGHTS AND DUTIES

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

At Owner's option, Owner may undertake any or all tasks of Project Representative described in ARTICLE
2.

Owner's directions to Contractor will be made in writing either directly or through Project Representative in
accordance with ARTICLE 2. No verbal representation shall be binding upon any party unless confirmed
in writing.

Owner shall have the right to perform work related to the project under separate contract(s) in accordance
with the provisions of ARTICLE 6.

Owner shall have the right to issue change orders from time to time which may alter the scope of work
required by the contract documents. All change orders will be subject to provisions of ARTICLE 9.

Owner will have the authority to reject work which does not conform to the requirements of the contract
documents and to require such remedial work at no charge to Owner as is necessary to correct the defective
work. Where defective work is being performed by Contractor and Contractor fails to correct the defective
work within a reasonable period of time as set out in ARTICLE 10, or repeatedly fails to carry out the work
in accordance with the contract documents, Owner shall have the authority to order an immediate halt to
all defective work. Any losses suffered by Contractor as a result of the halt shall be borne by Contractor
without recourse to Owner. Issuance of a stop-work order shall not be construed as constituting a breach
of the agreement nor authorize Contractor to refuse to perform other portions of the work which Owner has
not halted.

Owner shall have the right to terminate the contract or suspend performance of the contract as set out in
these general conditions or other contract documents.

Owner shall promptly pay Contractor all sums properly due as provided by ARTICLE 8. If Owner fails to
issue payment for a period of forty-five (45) days after the certificate of payment has been approved by
Project Representative, without a written statement indicating why payment is being withheld, then
Contractor may terminate the contract upon seven (7) days written notice to Owner and may recover from
Owner payment for all work executed and for any proven losses sustained upon any materials, equipment
and tools, including a reasonable profit and overhead.

Owner and Contractor warrant that neither party will maintain an action against the other for punitive or
exemplary damages.

ARTICLE 4 CONTRACTOR'S GENERAL RIGHTS AND DUTIES

4.1

41.1

4.1.2

EXAMINATION OF SITE AND CONTRACT DOCUMENTS

The term "Contractor" means the person or entity identified in the Agreement which has contracted with
Owner to perform the work of the contract. This definition includes a responsible officer of Contractor's
organization or its authorized representative who shall be made known to Owner.

Contractor represents by execution of the Agreement that Contractor has carefully examined the contract
documents and the site upon which the work is to be performed and has developed familiarity with the
nature, extent, site access, and risks involved in the work and with all local conditions and applicable
statutes, ordinances and regulations that may affect the performance of the work. Contractor assumes full
responsibility for having correlated Contractor’s study of the contract documents and observation of the
site. Contractor represents that Contractor has studied all available surveys and investigation reports of
subsoil and latent physical conditions of the site and has made such additional surveys and investigations
as Contractor deemed necessary for the performance of the work at the contract price, within the time
specified and in accordance with the requirements of the contract documents.
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4.1.3

4.1.4

4.1.5

4.1.6

4.2

42.1

422

4.2.3

424

425

Contractor shall not begin work until given a Notice to Proceed, which will be issued as promptly as possible
after the Agreement has been executed by all parties. If Owner is required to delay issuance of a Notice
to Proceed for more than five (5) working days because of fault of Contractor or other reasons which Owner
deems sulfficient, then Contractor shall be notified in writing of the delay and when issuance of the Notice
to Proceed is anticipated.

Before commencing any part of the work, and prior to undertaking each subsequent phase of the work,
Contractor shall carefully study the plans and specifications and check and verify all previous work and
pertinent dimensions, figures and amounts shown in them and shall make all applicable field
measurements. Contractor shall at once report in writing to Owner any apparent conflict, ambiguity,
discrepancy, error or other omissions which Contractor may discover. Contractor shall be liable to Owner
for failure to notify Owner of any conflict, ambiguity, discrepancy, error or other omissions which Contractor
discovered, but failed to report to Owner and shall be responsible for providing a remedy.

Contractor shall lay out the work from established base lines and bench marks indicated on the drawings
and shall be responsible for all measurements in connection therewith. Contractor will be held responsible
for the execution of the work to such lines and grades. It shall be the responsibility of Contractor to maintain,
preserve, or replace all stakes and other marks.

Drawings showing location of equipment, piping, etc., are diagrammatic and job conditions will not always
permit installation in the location shown. If a situation occurs which may require relocation of an item or
system which substantially differs from the location called for in the contract documents, it shall be brought
to Owner's attention immediately and the relocation determined with the concurrence of Architect or
Engineer. If Contractor relocates such items without approval, Contractor will be responsible for any cost
or expense for removal or further relocation necessitated by installation without approval.

SUBMITTALS

Within 10 days after the effective date of the notice to proceed and prior to commencement of work,
Contractor shall submit to Owner the construction progress schedule and schedule of values required in
Articles 4.2.2, 4.2.3 and 4.2.4. The schedule of values and progress schedule must be acceptable to owner
and provide reasonable divisions of contract work with corresponding payment. No payment will be made
under this contract prior to completion of this requirement. In cases of a unit bid project, the bid schedule
on the bid form will be the schedule of values.

In accordance with the requirements governing submittals as provided in the contract documents,
Contractor shall prepare and submit to Owner a detailed progress schedule for the work which reveals and
identifies the critical path of progress, which is consistent with the work and time required by the contract,
and which shall provide for the most expeditious and practicable execution of the work. Float time between
work items is part of the project and not property of the Contractor. Float time is defined as the amount of
time that spans from completion of one previously scheduled activity and extends to the point at which the
next scheduled activity is set to begin.

Contractor shall also provide Owner with a proposed schedule of values upon submittal of a detailed
progress schedule for the work. The schedule of values shall be allocated to various portions of the work
and be prepared in such a form and supported by such data to substantiate its accuracy as reasonably
required by Owner. Each item of work shall include all applicable profit and overhead. This schedule of
values, unless objected to by owner shall be the basis for progress payments made to Contractor and shall
include specific lump sum amounts for "Final Payment." This line item shall be in conformance with
guidelines specified in ARTICLE 8. Contractor, at the request of Owner, shall amend the progress schedule
and the schedule of values as the work progresses.

The schedule of values must show a complete breakdown of all phases of the work required by the contract
documents. Payment will be in accordance with ARTICLE 8. Pay requests, schedules of value and
progress schedules must correspond.

Contractor shall submit for Architect's and Owner's approval all product data required by the contract
documents in conformance with the dates specified in the detailed progress schedule. Such data include
illustrations, standards, schedules, performance charts, instructions, brochures, diagrams, or other
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4.2.6

4.2.7

4.2.8

429

4.2.10

4211

4.2.12

4.3

43.1

4.3.2

4.3.3

4.3.4

information necessary to assist Architect in determining whether a proposed product meets the intent of the
contract documents.

Contractor shall also submit physical samples of materials, equipment or workmanship where required by
the contract documents. After approval by Owner and Architect, the sample shall be established as the
minimum standard of work, material, equipment or other quality which will be acceptable for work of which
the sample is representative.

Submittal of shop drawings by contractor constitutes a representation by contractor that the submittal and
work, or products required or to be used in accordance with that submittal, will meet or exceed the criteria
and conditions of the contract documents and that performance of the work identified in those submittals
will meet the progress schedule.

Before initiating any work for which shop drawings are required, Contractor shall obtain Architect’s approval
of the shop drawings, which include drawings, diagrams, schedules and other data specially prepared by
Contractor, a subcontractor, a manufacturer, a supplier or distributor to illustrate in detail that portion of the
work. Contractor shall review, approve, and submit all shop drawings, whether prepared by himself/herself
or subcontractor or supplier. It shall be the duty of Contractor to provide a whole or complete system and
to coordinate all work depicted by a particular shop drawing with the work required by other shop drawings
for that portion of the work or for related or adjacent work.

Contractor shall provide a copy of all transmittal letters to Project Representative at the time the submittal
is made to Architect. Architect will review Contractor's submittals only for conformance with the design
concept of the work and the information given in the contract documents. Architect's approval of a specific
item shall not indicate approval of an assembly of which the item is a component. Architect will return
reviewed submittals to Contractor with written comments and forward one set to Project Representative
with reasonable promptness so as to cause no delay. A minimum of five (5) sets of submittals shall be
required.

Should Architect reject any proposed shop drawings, product data or sample, Contractor shall resubmit
revised drawings, samples or product data and draw Architect's attention to any deviation or revisions other
than those requested by Architect.

All of Contractor's submittals shall be made in conformance with the dates specified in the detailed progress
schedule with reasonable promptness and in such sequence as to cause no delay in the work of Owner or
any separate contractor.

The Contractor shall provide two (2) hard copies and an electronic .PDF file of the operation and
maintenance manuals for equipment and systems incorporated in the work.

SAFETY AND CONTROL OF SITE

Contractor is deemed to be in physical control of the work site. Contractor shall confine Contractor’s
operations at the site to those areas described in the contract documents or permitted by applicable
statutes, ordinances or permits.

Contractor shall not unreasonably encumber the site with materials, equipment or ancillary construction.
Contractor shall be responsible for eliminating or minimizing to the extent reasonably possible, public
hazards and inconveniences which might result from this work.

Contractor shall at all times keep the premises free from accumulation of excess snow, waste materials or
rubbish and shall keep adjacent public road clear of mud and dust caused by Contractor's activities. At the
completion of the work, Contractor shall remove all waste materials and rubbish from the project as well as
Contractor’s tools, equipment and surplus materials. The removal and disposal of waste materials, rubbish,
or other material, shall be accomplished in accordance with all local, state and federal requirements.

Contractor shall be responsible for initiating, maintaining and supervising all necessary safety precautions
in connection with this work and shall be responsible for ascertaining and adhering to all applicable federal,
state, and local standards, laws, ordinances, regulations, requirements and any lawful order of any public
authority bearing on the safety of persons or property or their protection from damage, injury, or loss.

General Conditions Rev 2016-03-07 I. Page | 6



4.3.5

4.3.6

4.3.7

4.3.8

4.3.9

4.3.10

4.3.11

4.3.12

4.4

44.1

Contractor's duty to maintain a safe and secure project site shall include all precautions necessary to assure
the safety and protection against injury and damage, of all employees engaged in the work and any other
person who may be affected by the work including Owner's agents and employees; Contractor's agents
and employees; and members of the general public. Contractor shall assure the safety and protection of
all work, materials and equipment which may be upon the site; utilities and other property of Owner including
portions of structures and utilities not designated for removal or relocation, trees, shrubs, lawns, walks,
pavements and roadways. Contractor duties include but are not limited to protection of project site from
vandalism. Such precautions shall further include but not be limited to protection from dangers from
hazardous materials.

Contractor shall take all necessary measures to prevent members of the general public from entering upon
the site without the permission of Owner or Contractor.

Contractor shall comply with all OSHA requirements, give all safety notices, erect and maintain all
reasonable safeguard notices and barriers, including danger signs and fences which may be required to
protect the site and limit access to it.

In the event of an emergency, the Contractor will take all means necessary to minimize all damage to or
exposure from effects of a catastrophic event. In such case, the Contractor may consult with Owner or
seek Owner’s assistance. The responsibility for protection of the site, work, and all material remains with
the Contractor.

Contractor shall designate a person in Contractor’'s employ at the site to be primarily responsible for the
prevention of accidents, identification of all applicable safety standards, statutes and regulations, including
but not limited to those addressing hazardous material, and full compliance therewith. This person shall be
Contractor's Superintendent unless otherwise designated by Contractor in writing to Owner.

Should Project Representative or other representative of Owner ascertain that a safety danger exists,
Project Representative or Owner may order an immediate cessation of all dangerous activity and a
correction of any safety hazard. Written notice of the order to stop work or to correct the safety hazard shall
be made to Contractor as soon as practicable. Contractor shall have no recourse against Owner for any
alleged losses or delays arising from this section unless the order to stop work or correct safety deficiency
is wholly without basis.

Should Contractor elect to utilize explosives or other hazardous materials or equipment, or should
Contractor be required to do so for the execution of the work, Contractor shall first give jurisdictional
authorities and Owner notice of the intention to utilize hazardous materials, explosives or equipment at a
particular time and date. Contractor shall use the utmost care in utilizing such materials and shall use only
properly qualified and licensed personnel.

Contractor shall correct any damage to the property of Owner or other parties which arises out of the
activities or omissions of Contractor, Contractor’s agents, subcontractors, employees, personnel or
suppliers. Contractor shall commence remedial activities within seven (7) days from the date of the
damage. If Contractor fails to do so, Owner or the affected party may utilize his own forces to correct or
replace the damaged property and Contractor shall promptly reimburse Owner or the affected party for all
losses and costs thereupon. In the event Contractor fails to reimburse Owner as set forth herein, Owner
may set off the amount due Owner from any amount due Contractor.

SUPERVISION AND QUALITY OF THE WORK

Contractor shall supervise and direct the work using the best skill and attention. Contractor is responsible
for, and agrees to comply with all applicable local, state and federal ordinances, laws, regulations and
statutes. Contractor shall be solely responsible for all construction means, methods, techniques,
sequences and procedures, and for the schedule and coordination of all portions of the work to be
performed under the contract. Contractor shall also be required to coordinate the work with that of any
other contractor working on the project so as to minimize delay, inconvenience, and expense to both.
Where identified in writing by Owner at any time, Contractor shall be required to coordinate the work with
any partial use of the site that Owner deems necessary.
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4.4.2

4.4.3

4.4.4

4.4.5

4.4.6

4.4.7

4.5

45.1

4.6

4.6.1

4.6.2

4.6.3

All materials and equipment shall be applied, installed, connected, erected, used, cleaned, prepared or
conditioned in accordance with the instructions of the applicable manufacturer, fabricator or processor
except as otherwise provided in the plans and specifications.

Contractor shall keep on the job site at all times during work progress, a competent resident superintendent
capable of reading and thoroughly understanding the plans and specifications. The superintendent will be
Contractor's representative at the site and all communications given to the superintendent shall be as
binding as if given to Contractor directly. In the event Contractor decides to replace the superintendent,
Contractor shall submit to Owner a written notice including the proposed new superintendent's
qualifications. The superintendent shall not be replaced without this written notice and a statement of non-
objection by the Owner.

Contractor shall provide sufficient, competent, and suitable qualified personnel to survey and lay out the
work and to perform all construction required by the contract documents. Contractor is responsible for
maintaining good discipline and order at the job site at all times and shall not employ any unfit person or
anyone not skilled in the task assigned to that person.

Contractor shall be fully responsible to Owner for the acts and omissions of Contractor's employees and
agents, Contractor's subcontractors and their employees and agents, and any other persons performing
any of the work for the benefit of Contractor.

Contractor shall not permit the possession or use of alcohol or controlled substances on the site, and shall
remove from the site any person who possesses, uses, or is under the influence of alcohol or controlled
substances. Contractor shall require all Contractor’'s agents, subcontractors, employees or suppliers who
perform work on site to sign a statement that they have been informed and will abide by the above policy.
A copy of all such statements shall be kept at the job site throughout the duration of Contractor's work.

Contractor warrants to Owner that all work will be free from faults and defects and meeting or exceeding
the requirements of the contract documents and all local, state, and federal legal requirements. All work
not so conforming to these standards will be considered defective, and Owner may require its correction.

DIVISION OF THE WORK

The division of the work into various specialties and divisions in the contract specifications and drawings
shall not bind Contractor in apportioning the work among various subcontractors, specialty contractors or
workers, and Contractor’'s own employees.

TITLE 36 AND OTHER STATUTORY REQUIREMENTS

Contractor shall give and post all notices and comply with all federal, state, and local laws, ordinances,
regulations, requirements and any lawful order of any public authority bearing on the performance of the
work, and shall notify Owner in writing if the drawings and specifications or the contract documents are at
variance therewith. If Contractor knows or should know that Contractor is performing work contrary to such
legal requirements without giving written notice to Owner in time for Owner to give a stop work order, the
Contractor shall bear all costs to remedy that work and to bring it into conformance with the applicable
requirements. In the event Contractor fails to reimburse Owner as set forth herein, Owner may set off the
amount due Owner from any amount due Contractor. This requirement does not lessen or alter the
requirement for indemnification stated in ARTICLE 4.13.

Contractor and subcontractors shall strictly comply with all requirements of Title 8, Chapter 30 of the Alaska
Administrative Code and Title 36 of the Alaska Statutes as applicable to this contract.

Contractor or subcontractors of the contractor shall pay all employees unconditionally as required by AS
36.05.040 and any other applicable laws or regulations. Wages may not be less than those stated in the
advertised specifications, regardless of the contractual relationship between the Contractor or
subcontractors and laborers, mechanics, or field surveyors. The wages are determined for the region in
which the work is done and the rates are issued by the Alaska State Department of Labor (see attached
Title 36 wage schedule). The scale of wages to be paid shall be posted by Contractor in a prominent and
easily accessible place at the site of the work. If it is found that a laborer, mechanic or field surveyor
employed by the Contractor or subcontractor has been or is being paid a rate of wages less than the rate
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4.6.4

4.7

4.7.1

4.7.2

4.7.3

4.8

48.1

4.9

49.1

49.2

of wages required by this contract, Owner may, on written notice to Contractor hold Contractor in immediate
default and terminate Contractor’s right to proceed with the work or that part of the work for which there is
a failure to pay the required wages, and Owner may prosecute the remaining work to completion by contract
or otherwise, holding Contractor and Contractor’s sureties liable for any costs in excess of the contract
price. In the event Owner permits Contractor to pursue further work under the contract, Owner shall
withhold so much of the accrued payments as is necessary to pay to laborers, mechanics, or field surveyors
employed by the Contractor or subcontractors the difference between the rates of wages required by the
contract to be paid laborers, mechanics, or field surveyors on the work and the rates of wages in fact
received by laborers, mechanics, or field surveyors.

A copy of certified payrolls shall be provided to the Project Representative with each Progress Payment
Request.

PROJECT RECORDS

Contractor shall maintain at the project site copies of plans and technical specifications, approved shop
drawings and manufacturers' information sheets, and other contractor documents which are necessary for
the expeditious and correct execution of the work.

Contractor shall maintain at the project site a complete daily job report showing job conditions, work
activities started, in progress, interrupted and completed; work force, including identification and number of
Contractor's employees and subcontractors by craft; receipt and disposition of materials and equipment;
tests performed, visiting personnel and any accidents on a particular day. Owner shall have access to the
daily report at all times. A copy of each daily report shall be provided to Project Representative at the end
of each week.

Contractor shall keep one record copy of all specifications, drawings, addenda, modifications, and shop
drawings at the job site in good order and annotated to show all changes made during the construction
process. These shall be available to Owner during construction and turned over to Owner prior to final
completion of the work.

ALLOWANCES

Contractor shall include in the contract sum all allowances stated in the specifications or plans, and all items
covered by these allowances shall be supplied in such amounts, or by such a person, as Owner may direct.
The allowance shall include the cost to Contractor, less applicable trade discounts, of materials and
equipment required by the allowance; delivery at the site, applicable taxes; Contractor's cost for unloading
and handling on the site, for labor, installation, overhead, profit and other expenses incurred by Contractor.
Whenever the cost of the allowed item exceeds or is less than the allowance, the contract sum shall be
adjusted equitably by change order.

NONDISCRIMINATION

Contractor must comply with all federal and state laws, rules, regulations and orders, and all local
ordinances, regulations and rules concerning wages, taxes, social security, workers' compensation,
nondiscrimination, licenses, registration requirements, and similar provisions governing employment of
individuals.

Contractor will not discriminate against any employee or applicant for employment or refuse employment
to a person, or bar a person from employment, or discriminate against a person in compensation or in a
term, condition, or privilege of employment because of the person's race, religion, color, or national origin,
or because of the person's age, physical or mental disability, sex, marital status, changes in marital status,
pregnancy, or parenthood when the reasonable demands of the position do not require distinction on the
basis of age, physical or mental disability, sex, marital status, changes in marital status, pregnancy,
parenthood, or political affiliation. Contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices setting forth the provisions of this nondiscrimination clause.
Contractor further agrees to insert this provision in all subcontracts hereunder and to require the
subcontractors to insert this provision in their subcontracts.
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493

49.4

49.5

4.10

4.10.1

4.10.2

411

411.1

4.11.2

412

412.1

4.13

413.1

Notwithstanding the prohibition against employment discrimination on the basis of marital status or
parenthood stated above, an employer may, without violating this provision, provide greater health and
retirement benefits to employees who have a spouse or dependent children than are provided to other
employees.

Contractor shall state, in all solicitations or advertisements for employees to work on contract jobs, that all
qualified applicants will receive consideration for employment in accordance with the above referenced
nondiscrimination clause.

Contractor shall comply with the reporting requirements which the State of Alaska may establish by
regulation.

Contractor shall include the provisions of these paragraphs in this section in every subcontract or purchase
order under this contract so as to be binding upon every such subcontractor or vendor of Contractor under
this contract.

TAXES

Contractor shall pay all sales, consumer, use and other taxes for the work or portions thereof provided by
Contractor which are legally enacted at the time bids are received, whether or not yet effective.

Contractor shall comply with Owner's requirements for payment of taxes. This contract is specifically
subject to the provisions of City of Kenai Code, as it now stands or as it may be amended, including but not
limited to termination of the contract for non-compliance. If the violation arises from failure to file or remit
sales taxes, no payment will be made to Contractor until all filings have been made and all amounts due
are paid.

PERMITS, FEES, AND NOTICES

Contractor shall secure the building permit from the City of Kenai at no cost. Unless otherwise provided in
contract documents, Contractor shall secure and pay for all other legally required permits and government
fees, licenses and inspections necessary for the proper execution and completion of the work. These are
customarily secured after execution of the contract. These costs are part of the contract price. This
provision does not lessen the requirements set out in ARTICLE 1.4.

Contractor is required to comply with all permits obtained by Owner for project, if any. Contractor is
responsible for requesting information from Owner regarding any applicable permits obtained by Owner.

ROYALTIES AND PATENTS

Contractor shall pay for all royalties and license fees. Contractor shall defend all suits or claims for
infringement of any patent rights and shall save Owner harmless from loss on account thereof.

INDEMNIFICATION

The contractor shall indemnify, hold harmless, and defend the City at its own expense from and against
any and all claims, losses, damages or expenses, including reasonable attorney’s fees, of, or liability for,
any wrongful or negligent acts, errors, or omissions of the contractor, its officers, agents or employees, or
any subcontractor under this contract. The contractor shall not be required to defend or indemnify the City
for any claims of, or liability for, any wrongful or negligent act, error, or omission solely due to the
independent negligence of the City. If there is a claim of, or liability for, the joint negligence of the contractor
and the independent negligence of the City, the indemnification and hold harmless obligation shall be
apportioned on a comparative fault basis. Apportionment shall be determined upon final determination of
percentage of fault. If any such determination is by settlement, the percentage of fault attributed to each
party for purposes of this indemnification provision shall only be binding upon the parties included in the
settlement agreement. “Contractor” and “City” as used in this article include the employees, agents,
officers, directors, and other contractors who are directly responsible, respectively, to each. The term
“independent negligence of the City” is negligence other than in the City’s selection, administration,
monitoring, or controlling of the contractor and in approving or accepting the contractor’s work.
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ARTICLE 5 SUBCONTRACTORS AND SUPPLIERS

51

511

5.12

513

514

515

5.1.6

5.2

521

5.2.2

5.2.3

5.3

531

5.3.2

DEFINITIONS AND RESPONSIBILITIES

A subcontractor is a person or entity having a direct contractual relationship with Contractor, or with one of
Contractor's subcontractors, to perform any of the work at the site. A supplier is any manufacturer or person
or firm providing materials, equipment or assemblies to Contractor or to one of the subcontractors for
inclusion in this project.

All contracts between Contractor, subcontractors and suppliers (whether or not in privity with Contractor)
shall be in accordance with the terms of this contract and shall incorporate the General Conditions of this
contract. Contractor shall include in such contracts, and require its inclusion in any subcontracts, a
provision holding any subcontractor or supplier (whether or not in privity with Contractor) directly
accountable to Owner for work which fails to meet the requirements of the contract documents, or which
prevents Contractor or any subcontractor from performing work. This direct accountability to the Owner
shall be in addition to Contractor's liability for any such failure.

The provisions in this ARTICLE shall not be construed as creating a right of recourse, or any direct
contractual relationship, between Owner or Owner's agents and any subcontractor, supplier, or
manufacturer (whether or not in privity with Contractor).

Contractor shall make all necessary copies of these contract documents available to Owner and to each
subcontractor and shall require each subcontractor to make copies of these contract documents available
to each of Contractor’s subcontractors, if any.

Contractor shall be fully responsible for enforcing discipline among subcontractors, their employees and
their subcontractors, and for insuring that each subcontractor performs the work in accordance with the
contract documents and all safety regulations.

Contractor shall have the discretion to require subcontractor(s) to provide payment or performance bonds
for work of the subcontractor(s).

AWARDS TO SUBCONTRACTORS AND SUPPLIERS

At Owner’s request Contractor shall submit to Owner a list of all principal subcontractors and material
suppliers and shall not contract with any proposed person or organization to whom Owner voices a
reasonable objection. This provision applies to substitution of subcontractors or suppliers subsequent to
Owner's initial objection to a proposed person or entity. Such list shall be submitted in accordance with
Division 1 requirements as provided in the contract specifications.

Rejection of a proposed subcontractor or material supplier shall not entitle Contractor to any increase in the
contract sum or time.

At Owner’s request Contractor shall submit to Owner a copy of any subcontract and any purchase orders
for materials and equipment prior to purchase of such items.

CONTRACTOR PAYMENTS TO SUBCONTRACTORS AND SUPPLIERS

Recognizing the importance of maintaining the integrity of a public contract, Contractor warrants that
Contractor will pay all subcontractors and material suppliers at least monthly on or about the 20th day of
each month upon approval of the subcontractors’ and materials suppliers' billing, for all apparently
acceptable work performed on the site during the preceding month and for all apparently acceptable
material incorporated into the project or delivered and properly stored at the site during any month for which
Contractor has received payment from Owner. If Owner retains a percentage of sums due, Contractor may
retain a like percentage, but when retainage is paid, Contractor must pay to the subcontractor or supplier
interest on retainage equal to interest rate paid to Contractor by Owner.

In furtherance of Contractor's warranty under this ARTICLE and ARTICLE 8, Owner, may require Contractor
to declare Contractor’s status of accounts with any or all the subcontractors and suppliers. A proof of
payment to subcontractors and suppliers shall be made in a form acceptable to Owner. If Contractor
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breaches this warranty and fails to pay each subcontractor and materials supplier within 45 days after a
monthly billing has been presented, then Owner reserves the right to withhold sufficient sums from Progress
Payments due to Contractor and to issue payment to the subcontractors or material suppliers directly. This
ARTICLE shall not be construed as creating a right in the subcontractors or material suppliers to have direct
recourse against Owner for payment. Contractor expressly agrees that Owner will not be liable for any
exercise of Owner's discretionary right under this section, and Contractor agrees to release and indemnify
Owner for any claims arising therefrom, either by Contractor directly or by any subcontractor or material
supplier. Likewise, this ARTICLE shall not be construed as creating a right in Contractor's surety or any
other subrogated party to have direct recourse against Owner for failure to withhold sums pursuant to this
section.

ARTICLE 6 SEPARATE CONTRACTS

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

Owner has the right to award separate contracts for work on the project that is not included in this contract.

When separate contracts are awarded for different portions of the Project or other work on the site, the term
Contractor in the contract documents in each case shall mean the Contractor who executes each separate
contract.

Contractor shall afford other contractors and Owner's own forces reasonable opportunity for the introduction
and storage of materials and equipment and for the execution of their work and shall properly connect and
coordinate Contractor’s work with theirs as required by the contract documents.

Any costs caused by defective or ill-timed work under separate contracts shall be borne by the party
responsible thereof and shall be paid promptly.

When separate contracts are let within the limits of any one project, each Contractor shall conduct the work
so as not to interfere with or hinder the progress of completion of the work being performed by other
Contractors. Contractors working on the same project shall cooperate with each other as directed.

Each Contractor involved shall assume all liability, financial or otherwise, in connection with his or her
contract and shall protect and save harmless the Owner from any and all damages or claims that may arise
because of inconvenience, delays, or loss experienced because of the presence and operations of other
Contractors working within the limits of the same project.

If any part of Contractor's work depends upon work performed by Owner or any separate contractor, prior
to proceeding with the work, Contractor is required to report to Owner any apparent discrepancies, defects
or delays in the other work which impede proper execution of the work required by this contract. If
Contractor fails to report such unsuitable work by another contractor to Owner, then Contractor shall be
deemed to have accepted the unsuitable work and any liability for all deficiencies, damages and costs
which arise as a result of the defective work or of Contractor's use or covering of the unsuitable work.

Should Contractor or any subcontractor delay or cause damage to the work or property of any other
contractor or person, Contractor shall repair the damage or settle the claim and shall further, to the extent
allowed by law, indemnify, defend, and hold Owner harmless from any and all claims, costs, expenses,
injury, damages, or loss of any kind, including attorneys' fees, court costs, or arbitration costs, which arise
out of such delay or damage.

Should a dispute arise between Contractor and separate contractors as to the responsibility for completing,
finishing or cleaning up particular work or a portion of the work, Owner may complete, finish or clean up the
disputed portion and apportion the cost among Contractors responsible as Owner shall determine to be
equitable.

ARTICLE 7 BONDS AND INSURANCE

7.1 PERFORMANCE AND PAYMENT BONDS
7.1.1 For contracts with a contract sum of one hundred thousand dollars ($100,000) or greater, or as otherwise
specified in the request for bid, Contractor shall provide as part of the basic contract sum, a performance
bond and a payment bond, each in the amount of 100% of the contract amount, prior to Owner's execution
General Conditions Rev 2016-03-07 I. Page |

12



7.1.2

7.1.3

7.1.4

7.1.5

7.1.6

7.2

7.2.1

7.2.2

7.2.3

7.2.4

7.2.5

7.2.6

of the contract. Contractor shall have no recourse of any kind against Owner, if Owner declines to award
a contract due to Contractor's failure to provide the required bonds. These bonds, in whatever amount
required by the specific contract, shall be administered and deemed governed by the provisions of Alaska
Statutes Title 36, Chapter 25 and shall comply with all requirements for payment and submission of claims
as provided by that chapter.

All bonds shall name Owner as the beneficial party and shall protect Owner for a period of at least one year
subsequent to the date of final payment upon this contract. All bonds shall be executed upon a form
acceptable to Owner and by a surety company licensed to do business within the State of Alaska and
acceptable to Owner. The form of the bond shall provide that Owner shall have at least thirty (30) days
prior notice of any lapse in bond coverage. The bond payment shall be applicable to all subcontractors or
material suppliers (whether or not in privity with Contractor) who might attempt to assert a claim against
Owner.

Owner may inform the surety as to the general progress and status of the work. A copy of all
communications with the surety company shall be provided promptly to Contractor upon request.

In the event Contractor refuses, or is unable to make payments to laborers, subcontractors or material
suppliers, or to complete the work, or to correct defective work, within the times provided by this contract,
Owner may elect to call upon Contractor's surety to rectify Contractor's default. Contractor shall first be
given seven (7) calendar days written notice (effective when mailed) of Owner's intentions to call upon the
surety company and Owner shall specify to Contractor the basis for the proposed course of action. If
Contractor fails to correct the default within the time provided, Owner shall promptly call upon the surety.

Prior to final payment or reduction in retainage, Contractor shall provide written consent of each affected
surety releasing Owner from any further claims arising from payment to Contractor and obligating the surety
company to rectify any default, nonpayment, defective work, error, omission or deficiency of Contractor.

Contractor and Owner expressly agree that Owner shall be entitled to retain from payments to Contractor
amounts in excess of normal retainage if these additional amounts may be necessary to indemnify
Contractor's surety for any payment or corrective work which the surety might be required to undertake.
This additional retainage will be made only upon written directive by Contractor's surety specifying the
reason for retaining extra amounts, the amounts to be retained and agreement of the surety to reimburse
Owner for any interest which may be due Contractor under the provisions of the Alaska Statutes.

CONTRACTOR'S INSURANCE
The services to be rendered under this contract are those of an independent Contractor.

Contractor and all subcontractors, if any, shall be responsible for the purchase and maintenance of all
insurance required by law and at a minimum purchase the insurance coverage as specified in ARTICLE
7.2.5 and 7.2.6 below, and any other insurance coverage as may be specified in ARTICLE 7.2.11
SUPPLEMENTARY GENERAL CONDITIONS OF INSURANCE, if attached and forming a part of this
contract. Such insurance shall be by a company/corporation currently rated “A-" or better by A.M. Best.

This insurance coverage required by ARTICLE 7.2.5 and 7.2.6, and ARTICLE 7.2.11 if attached, shall be
in acceptable form, and for the amounts specified by the City of Kenai, or as required by law, whichever is
greater.

The insurance policies shall remain in force for the life of the contract and shall be a part of the contract
price.

Commercial general liability with minimum coverage of $1,000,000 and automobile liability insurance with
minimum coverage of $1,000,000 combined single limit bodily injury and property damage per occurrence.
This insurance shall be primary and exclusive of any other insurance carried by the City of Kenai. The
commercial general liability insurance shall be without limitation on the time within which the resulting loss,
damage, or injury is actually sustained.

Per Alaska State Statutes, Worker's Compensation and Employers Liability Insurance shall be provided for
all employees who are performing work under this contract.
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7.2.7

7.2.8

7.2.9

7.2.10

7.2.11

Certificate(s) of Insurance shall be provided by Contractor and all subcontractors, or their Insurance
Companies and/or their Agents, naming the City of Kenai as an additional insured for the work specified in
this contract with a waiver of subrogation for commercial general liability insurance and automobile liability
insurance. The certificates of insurance must reference the specific contract by name. Workers
compensation insurance must be endorsed for waiver of subrogation against the City. Certificates of
Insurance, acceptable in form and content, will be delivered to Owner at the address designated for legal
service in the agreement, at or prior to presentation of the contract for execution by owner.

There shall be no cancellation or material change of the insurance coverage, or intent not to renew the
insurance coverages as specified in this contract, without thirty (30) days prior written notice to the City of
Kenai. Notice of cancellation, material change in coverage, or intent not to renew will be delivered to the
address designated for legal notice in the agreement.

Upon renewal or change in policies during the contract, Certificates of Insurance shall be delivered to the
address designated for legal notice in the agreement.

Owner shall have the option to purchase and maintain such insurance as will protect Owner against
property losses or liability claims, which may arise from operations under the contract. Insurance providing
coverage against fire and extended coverage perils, may, at Owner option, provide coverage to the full
insurable value of the project and insure the interests of Contractor and all subcontractors as their interests
may appear. Any recovery for loss insured pursuant to this General Condition is to be adjusted to Owner
and made payable to Owner as trustee for the insured, as their interests may appear. This section does
not modify the contractor or subcontractors' responsibility to provide insurance as required in ARTICLE 7.

May be added in supplementals as Supplementary General Conditions of Insurance.

ARTICLE 8 MEASUREMENT, PAYMENT AND COMPLETION

8.1

8.1.1

8.2

8.2.1

8.2.2

8.2.3

8.3

8.3.1

8.4

SCOPE OF PAYMENT

Unless altered by change order, Contractor shall be paid only that sum set forth in the agreement between
Owner and Contractor as Contractor's compensation for performance of all work required by the contract
documents.

LUMP SUM PAY ITEMS

Each bid item is characterized as either a lump sum item or a unit price item in the bid documents. Where
the item is bid at a lump sum price, no additional compensation shall be paid to Contractor for additional
work required because Contractor failed to include items or quantities in Contractor's estimate or a
subcontractor's estimate, or failed to utilize proper construction means, methods, procedures or sequence
or by virtue of any decision of Contractor.

Contractor is required to provide and pay for all requirements necessary for the proper execution and
completion of the contract unless specifically excluded by the contract documents. The costs are part of
the contract price. The requirements include but are not limited to the requirements stated in ARTICLE 1.4.

All materials and equipment incorporated in the work shall be new except as otherwise provided in the
contract documents. All materials and equipment shall meet or exceed the requirements of the plans and
specifications and Contractor shall furnish, if requested, satisfactory evidence as to the source, kind and
quality of any materials and equipment.

UNIT COST ITEMS

Quantities appearing in the bid schedule are approximate and are prepared for comparison of bids.
Payment to Contractor will be for actual quantities of work performed and materials furnished in accordance
with the contract documents. Scheduled quantities of work and materials may be increased, decreased or
eliminated as provided herein.

APPLICATION FOR PAYMENT
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8.4.1

8.4.2

8.4.3

8.5

851

8.5.2

8.5.3

8.5.4

8.5.5

8.5.6

8.6

8.6.1

Applications for payment shall be based on Contractor's submitted schedule of values, as approved by
Owner per Section 4.2. Schedule of values shall be prepared in such form and supported by such data as
may be required by Owner to substantiate its accuracy prior to Contractor's first application for payment.

The schedule of values shall include quantities of work, unit prices and other items comprising the contract
price. It shall subdivide the work into each component part in sufficient detail to serve as the basis for
progress payments during construction.

With each subsequent application for progress payment, Contractor shall provide a schedule of values to
Owner showing all work which has been performed to date together with the value thereof, and the
percentage of work completed.

PROGRESS PAYMENTS

Progress Payments shall be made monthly, based upon the amount of apparently acceptable work
performed at the site and apparently acceptable materials purchased for the project and properly stored at
the site during the previous month. Disbursement of progress payments will not effect a transfer of the risk
of loss from the Contractor to the Owner for invoiced equipment or material. The risk of loss of the work
and all material and equipment not yet incorporated in the work is the liability of the Contractor until
substantial or final completion, whichever is earlier.

The value of work performed and materials stored shall be set forth in Contractor's revised schedule of
values. If requested by Owner, Contractor shall promptly provide Owner any additional information
necessary to ascertain the value of the work performed or the cost of materials stored at the site during the
previous month. Each updated Schedule of Values shall be in the form of a notarized affidavit. Proof of
certified payroll shall be provided per ARTICLE 4.

By application for payment, Contractor warrants and guarantees to Owner that title to all work, materials,
and equipment for which payment is requested will pass to Owner either by incorporation in the construction
and after substantial completion or upon receipt of payment, whichever occurs later, that such title will be
clear of all liens, claims, security interests, and other encumbrances, except for liens to be released later
prior to final payment and specifically identified on the application for payment, and that all such work,
materials, and equipment are of acceptable quality.

Each application for payment shall be made no later than the tenth day of each month for work performed
during the preceding month. Progress Payment requests shall be submitted to Project Representative for
analysis and recommendation to Owner.

Project Representative will review Contractor's application for payment within seven (7) working days after
receipt and if Project Representative ascertains that the amounts set forth therein are properly due and
owing to Contractor, then Project Representative shall issue a Certificate of Payment to Owner. If Project
Representative determines that only a portion of the sum requested is then properly due and owing to
Contractor, then Project Representative may issue a Certificate of Payment in a lesser amount or may
reject the application altogether. Project Representative will notify in writing both Contractor and Owner of
the reasons for reduction or rejection of any application for Progress Payment.

Project Representative's issuance of a Certificate of Payment constitutes a representation that the work
has progressed to the point indicated and that to the best of Project Representative's professional
knowledge and information, Contractor is entitled to payment in the amounts certified.

RETAINAGE

After receipt from Project Representative of the Certificate for Payment, Owner shall make payment to
Contractor within thirty (30) days. Owner shall have the option to retain up to 10% of the full amount of the
Certificate for Payment plus lump sum amounts for material and equipment not properly stored, or subject
to damage prior to use. Amounts retained by Owner may be held by Owner until project completion. If the
project involves grant money or the City has entered into a written contract with the state to provide state
funds, payment will be made in accordance with AS 36.90.200-270.
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8.6.2

8.7

8.7.1

8.7.2

8.7.3

8.8

8.8.1

8.8.2

8.8.3

8.8.4

Owner may withhold additional sums of money from progress payments in an amount sufficient to
safeguard and protect Owner against any apparently meritorious claims against Contractor by any party
other than Owner, and for any work which Owner ascertains to be defective or not meeting the requirements
of the contract documents.

CONDITIONS OF PAYMENT

Project Representative may refuse to approve all or any part of any request for progress payment if, in
Project Representative's opinion, it would be incorrect to make the representation to Owner set out in
ARTICLE 8. Project Representative may also refuse to approve all or any part of any request for progress
payment, if subsequently discovered evidence or the results of subsequent inspections or tests nullify any
payment previously approved.

Owner may withhold payment to the extent necessary to protect Owner from loss resulting from:

Defective or damaged work;

Claims or liens which have been filed or may be reasonably expected;

Contract price reduction by modifications or change orders;

Owner cost to correct or complete defective work;

Unsatisfactory prosecution of the work by Contractor, including but not limited to failure to furnish

adequate submittals or to clean up the work or site;

Reasonable evidence that the work cannot be completed for the unpaid balance of the contract

sum;

G. Failure of Contractor to make payment properly due to subcontractors, employees, suppliers or
utilities;

H. Reasonable evidence to believe the work cannot be completed within the contract time.

l. Damage to Owner's property not replaced or repaired in timely manner.

moow»

n

When the grounds for withholding payment are removed, payment shall be made for amounts withheld.

Neither the issuance of a Certificate of Payment, nor the making of any progress payment, nor the partial
or entire use of the project by Owner shall constitute an acceptance of any work not in accordance with the
contract documents nor shall it constitute a waiver of any right accruing to Owner or of any duty of
Contractor.

SUBSTANTIAL COMPLETION

Substantial Completion is defined as the state of construction at which the work is sufficiently complete and
in accordance with the contract documents, so that Owner could occupy and utilize the work or a specific
portion of it, for its intended use.

When Contractor considers the work substantially complete Contractor shall notify Project Representative
in writing and request a Substantial Completion inspection. The request shall be made a minimum of three
business days in advance. The notice shall include a comprehensive list of items to be completed, reasons
they are not completed and a date of anticipated completion. The notice shall also include copies of all
code compliance inspections, the Certificate of Occupancy, if applicable, and any other documents required
by the contract.

Project Representative shall schedule the Substantial Completion inspection and notify Contractor. The
inspection will be performed by Project Representative, Architect, Design Engineers, and Owner personnel
in the presence of Contractor. Should this inspection find the work not substantially complete, Owner may
terminate the inspection and promptly notify Contractor in writing of the conditions for reinspection. Any
deficiencies identified by this inspection will be listed and promptly furnished to Contractor for remedial
action.

If Contractor has requested that Project Representative and Owner make an inspection to ascertain
Substantial Completion, and if the work is not then substantially complete, Contractor shall be liable for all
costs Owner, Architect, and Project Representative have incurred in making the inspection.
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8.8.5

8.8.6

8.8.7

8.8.8

8.9

8.9.1

8.9.2

8.9.3

8.9.4

8.9.5

If it is determined on the basis of inspection that the work is substantially complete, Project Representative
will issue a Certificate of Substantial Completion. Included in the certificate shall be a list of items which
must be completed or corrected before final payment and the time within which such items shall be complete
and corrected. Failure to include an item on this list does not alter the responsibility of Contractor to
complete all work in accordance with contract requirements.

Certificate of Substantial Completion shall state the date of Substantial Completion and the respective
responsibilities of Owner and Contractor for the maintenance, insurance and security of the work.
Certificate of Substantial Completion shall specifically authorize Owner to take possession of the premises
and utilize them for their intended purpose. Owner's beneficial occupancy of the premises shall make
reasonable allowance for the performance of the work which Contractor must complete prior to final
completion.

If Contractor fails to complete or correct work required by the Certificate of Substantial Completion within
the time allowed, then the Certificate of Substantial Completion shall be voided and the contract time
expended by Contractor shall be counted, and the acceptability of the work shall be inspected as if a
Certificate of Substantial Completion had not been issued.

Upon Substantial Completion of the work and upon application by Contractor and certification by Project
Representative, Owner shall make payment, reflecting adjustment in retainage, if any, for such work as
provided in the contract documents.

FINAL COMPLETION AND WARRANTY PERIOD

The terms Final Completion and Warranty Period refer to, respectively, the finalization of the construction
phase and a one-year warranty period following the Substantial Completion. Final Completion shall be
represented by a lump sum dollar amount identified on the schedule of values. Final Payment represents
a sum of money to perform all tasks necessary from Substantial Completion to Final Completion, including
completion of final punch list, completion of as-built data, turnover of all warranty information, notarized
acknowledgments of payments, and relinquishment of claims against Owner.

When Contractor considers the work ready for Final Completion, Contractor shall forward to Project
Representative an application for final payment including (1) an affidavit that all payrolls, bills for materials
and equipment, and other indebtedness connected with the work have been paid or otherwise satisfied, (2)
consent of surety, if any, to payment, (3) irrevocable, notarized proof of payment and relinquishment of
claim against Owner, issued by every subcontractor (whether or not in privity with Contractor), material
supplier and other party who might assert a claim against Owner, and (4) all other documentation required
by the contract documents. Project Representative and Owner shall promptly inspect the work to see that
it is fully performed and complete, that all portions of the work are acceptable and that the contract is fully
performed aside from completion of the Warranty Period. After Project Representative has made a
determination that these requirements have been met, Project Representative shall prepare and
recommend that Owner issue a Certificate of Final Completion and Final Payment.

Project Representative's approval of Final Payment constitutes an additional representation by Project
Representative to Owner that to the best of Project Representative's knowledge and information, all
conditions which Contractor must fulfill prior to being entitled to Final Payment have in fact been fulfilled in
accordance with the contract documents.

If any party refuses to relinquish its claim, or if Owner considers that any item or portion of the work: (1) is
of doubtful acceptability under the contract documents; or (2) may diminish the value of the work; or (3)
may prove to be ultimately unreliable; or (4) may prove to be less functional than required by the intent of
the contract, then Owner, in lieu of refusing Final Payment to Contractor, may allow Contractor to furnish a
bond in a form and in an amount satisfactory to indemnify Owner against losses occasioned thereby. If
any additional costs to settle the claim or to correct work of doubtful quality accrue to Owner in excess of
the indemnity available to Owner, Contractor shall refund to Owner all differences and costs which Owner
might be compelled to pay, including all litigation costs and reasonable attorney fees.

Acceptance of final payment by Contractor constitutes an explicit waiver of all claims which Contractor
might assert against Owner except those previously made in writing and identified by Contractor as
unsettled at the time of the Application for Final Payment.
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8.9.6

8.9.7

8.9.8

8.10

8.10.1

8.10.2

8.10.3

8.10.4

8.10.5

8.10.6

Final Payment to Contractor shall constitute a waiver of all claims which Owner might assert except those
arising from: (1) unsettled claims; (2) faulty or defective work (3) failure of the work to comply with the
requirements of the contract documents; (4) warranties required by this contract or that by their terms do
not expire upon completion of the contract.

If, after Substantial Completion, Warranty Completion is delayed through no fault of Contractor, or by the
issuance of change orders affecting Final Completion, Owner may, upon recommendation of the Project
Representative, extend the contract time by a reasonable period and accept certified applications for further
Progress Payments.

Upon completion of all requirements identified in ARTICLE 8 as "Final" the funds representing Final
Payment shall be released to Contractor along with the Certificate of Final Completion. Upon issuance of
Certificate of Final Completion all contract sums shall be accounted for to Contractor and shall be paid to
Contractor. However, any and all applicable bonds shall not be released until after the Warranty Period.

TIME AND LIQUIDATED DAMAGES

The time permitted for construction of the work will run from issuance of Notice to Proceed through the
dates for Substantial Completion as specified in Agreement between Owner and Contractor, unless a
specific completion date is specified.

The term "day" as used in this contract shall mean "calendar day" unless specifically stated otherwise.

All warranty periods and obligations accruing to Contractor through completion of the work shall be
considered to begin on the date of Substantial Completion, unless otherwise agreed to separately in writing
by Owner and Contractor.

Contractor shall begin the work as soon as possible after the date identified in Notice to Proceed and shall
prosecute the work expeditiously and with adequate labor and materials.

Liguidated damages will be applied in the amount set out in the Agreement.

Claims for extension of time will be considered only if they affect "critical path" items specifically identified
in the detailed progress schedule or in any applicable Supplementary Conditions. Claims for extension of
the contract time must be made in writing to Owner not more than twenty (20) days after the reason for
requested extension appears.

ARTICLE 9 CHANGES IN THE WORK, CONTRACT PRICE, AND TIME

9.1

9.11

9.1.2

9.1.3

9.14

CHANGE ORDERS

Without invalidating this contract, Owner may, at any time, order additions, deletions, or revisions in the
work. All such changes must be authorized by written change order. Upon receipt of a change order,
Contractor shall proceed with the work in accordance with applicable requirements of the contract
documents. If any change order entails an increase or decrease in the contract price or an extension or
curtailment of the contract time, adjustment will be made as provided herein.

Extra work will be paid for either at a fixed price specified in the change order (using unit prices or a lump
sum amount) or on a time and materials basis.

Project Representative may authorize minor changes, alterations or deviations in the work in accordance
with ARTICLE 2. These changes shall be authorized by written Field Order to be included in a subsequent
Change Order.

Any additional work performed by Contractor without a properly executed change order will not entitle
Contractor to an increase in the contract amount or to an extension of the contract time, except in the case
of emergency threatening life, safety or property.
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9.2

ISSUANCE OF CHANGE ORDER

9.2.1 The contract sum constitutes the total compensation to Contractor for the work required by this contract.
The contract price may be changed only by a properly executed change order. Any request for increase in
the contract price shall be based upon written notice delivered to Project Representative within ten (10)
days after the reason for the proposed increase appears. Change order proposals must be accompanied
by all pertinent data and documentation, including a detailed estimate showing costs, quantities, unit prices
and markups for overhead and profit.

9.2.2 Project Representative shall analyze Contractor's change order proposal and shall make a
recommendation to Owner within a reasonable period of time. If Owner accepts the proposal, Project
Representative shall prepare the change order for execution by Contractor and Owner.

9.2.3 The value of any work added or deleted by change order shall be determined by one of the following
methods:

A. Application of unit prices set forth in the bid: unit prices shall include all direct and indirect costs of
the work, including labor, equipment (whether owned or rented), materials, home office expense,
all overhead and profit.

B. Application of mutually accepted unit prices for work not covered by bid unit prices: unit prices shall
include all direct and indirect costs of the work, including labor, equipment (whether owned or
rented), materials, home office expense, all overhead and profit.

C. Mutual acceptance of a lump sum: Contractor's lump sum proposal must include an itemized
breakdown of all costs of Contractor, subcontractors and suppliers. Breakdowns shall show
guantities and prices of labor, materials, equipment and other direct costs. To direct costs shall be
added the allowable combined overhead and profit as provided in ARTICLE 9.4.

D. At Owner's option, Contractor may be directed to proceed with additional work on a "time and
materials" basis which may also stipulate a maximum "not to exceed" amount. Contractor will be
required to maintain and submit detailed records showing all quantities and prices of labor,
materials, equipment and other direct costs. To direct costs shall be added the allowable combined
overhead and profit as provided in ARTICLE 9.4.

9.2.4 When both additions and credits for related work or substitutions are involved in any one change, the
allowance for overhead and profit shall be based on the net change. All related items within a proposal
shall be considered as a single item for purposes of computing overhead and profit.

9.2.5 When Contractor is directed to proceed on a time and materials basis, costs of the work shall be submitted
daily for approval by Project Representative and may only include:

A. Actual payroll costs for employees, as substantiated by certified payroll, in the direct employ of
Contractor for the times actually utilized in prosecution of the additional work, including allowance
for benefits which Contractor customarily provides its employees;

B. The actual substantiated cost to Contractor for all material and equipment incorporated into the
work, including transportation and storage expenses;

C. The actual substantiated amounts of payments by Contractor to subcontractors for work
performed by the subcontractors;

D. Any costs of special consultants to the extent authorized by Owner:

E. Substantiated equipment rental costs at reasonable market rates;

F. Additional supervision and travel costs reasonably related to the work performed,;

G. Increased bond premiums:

H. Additional license fees, permits, or applicable taxes;
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9.2.6

9.2.7

9.3

931

9.3.2

9.3.3

9.34

9.4

94.1

9.4.2

9.4.3

9.4.4

l. Minor incidental expenses such as telegrams and long distance telephone charges.

To these direct costs shall be added the allowable combined overhead and profit as provided in ARTICLE
9.4,

Unless specifically agreed to by Owner in writing, the cost of additional work shall not include any portion
of Contractor's general overhead, nor any sum attributable to Contractor's prosecution and supervision of
the principal work at the site, nor any overtime expense, unless specifically agreed to by Owner in writing.
Contractor shall not be compensated for any casualty or other losses or expenses attributable to negligence
of Contractor or any person in its employ or any subcontractor or supplier.

Payment to Contractor shall be made only for the actual quantities of work performed and accepted or
materials furnished, in conformance with the contract or applicable change order. When the accepted
guantities of work or materials vary from the quantities stated in the bid schedule, Contractor shall accept
as payment in full, payment at the original contract unit prices for the quantities of work and materials
furnished, completed and accepted; except as provided in the contract documents.

UNIT PRICES

When unit prices are used, and where the final quantity of a major contract item varies more than 25%
above or below the bid quantity, either party to the contract may request an equitable adjustment in the
contract unit price of that item. A major contract item is an item equal to 10% or more of the total contract.

When the final quantity of work is less than 75% of the bid quantity, the equitable adjustment shall be made
for those units of work done and accepted, except that the total payment for the item shall not exceed 75%
of the total amount bid for the item.

To determine unit prices for authorized changes or additions in the work that alter the quantity of work under
a lump sum pay item, adjustment to the pay item will be determined by multiplying the added or deleted
guantity by the quotient of the contract lump sum price and the estimated quantity shown on the original
plans. Payment will be made under a new contract item established for that purpose. Adjustments will be
made as a change order to the contract.

No allowance shall be made for any increased expenses, loss of expected reimbursement or loss of
anticipated profits suffered or claimed, either directly from such alterations in quantities or indirectly from
unbalanced allocations among the contract items by Contractor, or any other causes.

ALLOWABLE OVERHEAD AND PROFIT

When the value of change order work is determined by the lump sum method or by the time and materials
method, the following definitions and percentages shall apply.

Direct costs are defined as the net cost to Contractor to accomplish a given change. Costs of bonds and
insurance associated with the change shall be applied after addition of indirect costs.

Indirect costs are defined as general operational charges relating to the accomplishment of a given change,
including but not limited to small tools, incidental job burdens and general office expense.

Overhead and Profit: Allowances for all indirect costs shall be identified as combined overhead and profit
and shall not exceed the percentages in the following schedule:

A. Additive work:
(1) Prime Contractor:
(&) 15% of the direct costs of own work in excess of $1,000.00; 20% when the total value of
own work is equal to or less than $1,000.00.
(b) 8% of the direct costs of work performed by subcontractors not including subcontractor's
overhead and profit.
(c) 8% of the direct costs of equipment.
(2) Subcontractors: percentages represented in subsections (a) and (b) are a maximum percentage
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9.5

951

9.5.2

allowed regardless of the tier or number of subcontractor(s) performing the work:

(@) 15% total of the work performed by subcontractors in excess of $1,000.00; 20% total of the
work performed by subcontractor equal to or less than $1,000.00.

(b) 8% of the direct costs of equipment.

(3) In no case shall overhead and profit exceed 23% of the direct costs of work or 16% of the direct
costs of equipment when the cost of the work exceeds $1,000.00. In no case shall overhead and
profit exceed 28% of the direct costs of work or 16% of the direct costs of equipment when the
cost of the work is equal to or less than $1,000.00.

B. Deductive work:
(1) Prime Contractor: 4% of the direct cost of deleted own work.

CONCEALED CONDITIONS

This ARTICLE applies only when concealed conditions substantially at variance with the conditions set forth
in the contract documents are encountered and these conditions were not foreseeable by Contractor or
reasonably inferable from information provided by Architect or Owner in the bidding documents.

If it is determined the Contractor could not predict the concealed conditions as set forth under ARTICLE
9.5.1, Owner may issue a change order for the performance of additional work required with an equitable
adjustment in the contract sum. Contractor shall not begin work upon any concealed condition until Owner
has approved a written change order

ARTICLE 10 TESTING AND CORRECTION OF WORK

10.1

10.11

10.1.2

10.2

10.2.1

10.2.2

10.3

10.3.1

10.3.2

TESTS AND INSPECTIONS

Contractor shall be responsible for securing permits and approvals from entities having jurisdiction over the
work. Contractor will provide any special testing or inspections required by the contract documents.
Contractor shall notify Owner 48 hours prior to performing testing. Contractor shall not cover work that
requires testing, inspection or approval until such testing, inspection, or approval has been completed.
Owner reserves the right to approve the testing agency.

Neither observation by Owner nor inspections, tests, or approvals by Owner or Owner's testing agency
shall relieve Contractor from Contractor's obligation to perform the work in accordance with the contract
documents.

UNCOVERING OF WORK

If any work is covered or buried contrary to contract requirements or Owner's written request, such work
shall be uncovered at Owner's request for inspections, tests or approvals. Uncovering and recovering shall
be at Contractor's expense, unless Contractor has given notice of intent to cover the work and Owner has
not acted with reasonable promptness to provide any necessary tests, inspections or approvals.

If any work has been covered which Owner has not specifically requested to observe prior to covering, or
if Owner considers it necessary or advisable that covered work be inspected or tested by others, then
Contractor shall, at Owner's request, uncover, expose or otherwise make available for observation,
inspection, or testing, that portion of the work as Owner may require. Contractor shall furnish all necessary
labor, materials and equipment. If such work is found to be defective, Contractor shall bear all expenses,
including compensation for any additional professional services and testing. If, however, the uncovered
work is found not to be defective, Contractor shall be allowed an equitable adjustment in the contract price
or the contract time. Only Contractor's direct costs attributable to the uncovering of work and its recovering
shall be allowed.

DEFECTIVE WORK
All work not meeting the requirements of the contract documents shall be considered defective.

Contractor shall promptly correct or replace any defective work. Any and all costs associated with correction
or replacement shall be borne by Contractor. Contractor shall also bear the expense of making good all
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10.3.3

work of others destroyed or damaged or required to be redone because of the correction or replacement of
defective work.

If, after seven (7) days written notice to Contractor, Contractor fails to correct deficiencies or to provide
Owner with an approved schedule for correcting defective work, Owner may, without prejudice to any other
remedy it may have, make good deficiencies and deduct the cost thereof from the payment then or
thereafter due Contractor. No extensions of time shall be allowed for correction of work that is defective.

ARTICLE 11 WARRANTIES

111

11.2

11.3

114

115

11.6

11.7

Contractor unconditionally warrants for a period of one year from issuance of the Certificate of Substantial
Completion the usability and quality of all work, labor and materials incorporated into the project, unless
otherwise provided in the contract documents. After the approval of Final Payment and prior to the
expiration of one year after the date of Final Completion, any work found to be defective shall be remedied
promptly by Contractor within fourteen (14) days of written notice without cost to Owner and in accordance
with Owner's written instructions. Contractor shall either correct such defective work, or, if it has been
rejected by Owner, remove it from the site and replace it with acceptable work. If Contractor does not
promptly comply with the terms of Owner's instructions, Owner may have the defective work corrected or
the rejected work removed and replaced, and all direct and indirect costs of such removal and replacement,
including compensation for additional professional services, shall be deducted from Warranty Period
Payment, unless the surety elects to remedy deficiency.

In addition to other warranties set forth in this contract and in accordance with requirements stated in the
contract documents, Contractor shall obtain and transmit to Architect all warranties on material and
equipment incorporated into the work and either provided by the supplier or otherwise required by the
contract documents. Transmittal of warranties to Owner shall be a prerequisite of the Certificate of Final
Completion.

All material and equipment installed by Contractor shall have a manufacturer's warranty for a period of one
year, except as otherwise provided by the contract documents. The period of warranty shall begin on the
date of Substantial Completion unless otherwise noted on the Certificate of Substantial Completion. This
article does not limit any manufacturer's warranty which extends for a period of time longer than that
specified as minimum in the contract documents.

If a warranty period in excess of one year on a particular item or part of the work is required by the contract
documents, the longer warranty period shall govern warranty obligations of Contractor.

Owner may accept defective work or materials found during the warranty period instead of requiring
correction or removal and replacement. If acceptance occurs prior to approval of final payment, a change
order shall be issued to reduce the contract price. If acceptance occurs after approval of final payment, an
appropriate amount shall be paid by Contractor to Owner.

The provisions of this ARTICLE shall not be construed as limiting the right of Owner to make a claim against
Contractor for work not constructed in accordance with the contract documents. Where a defect attributable
to Contractor's or subcontractor's materials or workmanship appears after expiration of the one-year
warranty period, Owner shall notify Contractor of the appearance of damages due to defective work or
materials and shall offer Contractor the right to replace or repair all defective work and other work using
Contractor's forces. If Contractor fails to correct the work and any consequentially damaged work within a
reasonable time, or if Contractor refuses to correct the work, Owner may correct the work utilizing Owner's
own forces. Contractor shall pay Owner all costs attributable to correction of the defective work and any
consequential damages occasioned by the defective work.

Should Owner and Contractor agree to delay completion of any items, the one-year warranty period for
those items shall commence upon written acceptance of each item by Owner.

ARTICLE 12 CLAIMS AND LITIGATION

12.1  This contract shall be governed by the laws of the State of Alaska, and any lawsuit brought thereon shall
be filed in the Third Judicial District at Kenai, Alaska.
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12.2

12.3

12.4

125

12.6

12.7

No controversy or claim arising out of this contract shall be subject to binding arbitration unless both Owner
and Contractor agree in writing to submit the question to arbitration at the time when the controversy arises.

All claims, disputes and other matters in question between Contractor and Owner relating to the execution
or progress of the work shall be referred initially to Project Representative, who shall render a
recommendation in writing to Owner within a reasonable time.

During pendency of any claim arising out of this contract, Contractor shall carry on the work and maintain
the Progress Schedule approved by Owner unless otherwise agreed by Contractor and Owner in writing.
Should Contractor cease work, Contractor shall be in breach of this contract and Owner shall have the right
to terminate the contract and to prosecute the work to completion with Owner's own forces or with a
replacement Contractor. Contractor shall be responsible for any increase in costs to Owner above the
contract price.

Contractor may make claims for additional costs only if the additional cost involved has occurred because
of:

>

A change order issued by Owner, where the additional sum due Contractor set forth in the change
order is in dispute.

An order by Owner to stop the work where Contractor was not at fault.

Concealed conditions as set out in ARTICLE 9.

Failure of payment by Owner pursuant to ARTICLE 3.

Additional costs or delays caused by separate contractors' or Owner's forces in accordance with
ARTICLE 6.

moow

Contractor shall not make a claim for additional costs where the basis of the claim lies in an oversight or
mistake made by Contractor during the bidding process or by reason of negligent acts or omissions of
Contractor or any mistake in judgment or improper selection of construction means, methods, sequences
and materials during the course of construction.

If Contractor is entitled to make claim for an increase in the contract sum, Contractor shall deliver to Owner
written notice of Contractor’s intention to assert each claim within twenty (20) days after occurrence of each
event giving rise to the claim. Contractor must give this notice of claim and specify the full extent and nature
of the claim(s) to Owner before proceeding to execute the work upon which a claim might be asserted. No
claim for additional costs or compensation shall be valid unless the prior twenty (20) day notice has been
given. Adherence to this provision shall be strict. Any adjustment in the contract sum resulting from
settlement of claims shall be authorized by change order.

ARTICLE 13 TERMINATION OF THE CONTRACT OR SUSPENSION OF THE WORK

13.1 TERMINATION BY OWNER

13.11

13.1.2

Owner shall have the right to terminate the contract if Contractor should file for bankruptcy, reorganization,
otherwise be declared insolvent, or if Contractor makes a general assignment for the benefit of creditors.
Exercise of these rights, where required by law, is contingent upon relief from the automatic stay provisions
of the United States Bankruptcy Court or through other appropriate court order. This right of termination is
in addition to the right of Owner to terminate for cause outlined below and other rights of termination as
stated in the contract documents.

Termination for cause: If Contractor: (1) repeatedly refuses or fails to supply enough proper skilled
workmen; or (2) fails to pay promptly all subcontractors, suppliers, or other parties as set out in the contract
documents; or (3) fails to adhere in all respects to the provisions of Title 8, Chapter 30, of the Alaska
Administrative Code and Title 36 of the Alaska Statutes as applicable to this contract and all other pertinent
statutes, ordinances or regulations or orders of any local, state, or federal authority concerning payment;
or (4) allows insurance to lapse; or (5) if after seven (7) days written notice, without prejudice to any other
remedy of Owner, Contractor fails to correct to Owner’s satisfaction deficiencies in work that does not
conform to the contract documents; or (6) allows a situation that creates a danger to person or property to
arise. Where an emergency situation creating a danger to person or property arises, Owner may at its
option terminate the contract and take possession of the site and any of Contractor’'s equipment and
material necessary to complete an emergency response or hire a separate contractor to complete the
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13.1.3

13.1.4

13.1.5

13.1.6

13.1.7

13.2

13.2.1

13.3

13.3.1

emergency response. Contractor shall be paid the contract rate for the material used and shall be paid for
the use of Contractor's equipment at the price shown in the contract documents or at the rate for such
equipment listed in RENTAL RATE BLUE BOOK FOR CONSTRUCTION EQUIPMENT, published by
Machinery Information Division of K-11I Directory Corporation, 1735 Technology Drive, Suite 410, San Jose,
California 95110. If the rate for such equipment is not so listed, reliable sources will be used to determine
a reasonable rate.

In the event of termination for cause, Owner shall have the right of set-off, from any payment due Contractor,
of all expenses, costs, and damages including but not limited to all professional and legal expenses and
attorneys’ fees and costs or other additional expenditures necessary to complete the projects that are
occasioned by the termination. In the event such amounts exceed the amount of payment withheld,
Contractor shall be liable to Owner for such amounts. No payment shall be made to Contractor prior to
determination that a balance is due Contractor after the amount of set-off is determined.

Owner may terminate this contract at any time for the convenience of Owner for any reason deemed by
Owner to be in the best interest of Owner.

If this contract is terminated for convenience, Contractor will be directed to make all necessary preparations
for closing out the project and for safeguarding Owner's materials and the work already completed.
Contractor will be paid for all conforming work done to date and for all materials delivered to the site and
already paid for by Contractor, together with all reasonable costs directly attributed to termination, including
fixed overhead. Contractor shall be responsible for minimizing the extent of such expenses and shall not
be paid for expenses which could have been reasonably avoided. On the date that notice of termination or
suspension for convenience is issued, Contractor shall immediately take all actions necessary to stop
orders of material, rental of equipment or premises, employment of persons on the project, and shipment
of materials not yet delivered to the site. The notice of termination or suspension for convenience shall
specify a date by which all steps necessary for termination shall be completed and by which Contractor
shall have removed any unused material and all Contractor’s equipment and forces. Contractor shall leave
the premises in a clean and safe condition on or prior to the date specified in the notice. Owner shall certify
that all termination procedures have been completed and that the premises have been turned over to the
possession of Owner. Within fifteen (15) days after that certification by Owner, Contractor shall render to
Owner a bill for all expenses incurred in termination and for all work done subsequent to the last progress
payment. Owner shall pay Contractor all sums properly due, together with any retainage not necessary to
cover apparently nonconforming work or other changes, within fifteen (15) working days after the bill has
been received by Owner, provided that Owner has received releases for all liens.

If Contractor is terminated for cause or default on this contract, the performance bond surety shall
commence performance within fourteen (14) days of the termination or default. If the surety does not
arrange for or commence performance by that date, Owner shall have the option to complete or arrange
for performance and the surety shall not be relieved of any responsibility for payment of costs of
performance.

Should Owner elect to terminate Contractor's services prior to final completion of the work, such termination
shall not affect any rights Owner might assert against Contractor at time of termination or thereafter. Any
retention or payment of monies by Owner to Contractor shall not release Contractor from that liability.

SUSPENSION OF THE WORK

Owner may, at any time and for any reason, suspend the work or any portion of it for a period not to exceed
ninety (90) days, by written notice delivered to Contractor thirty (30) days prior to the date fixed for
suspension. The notice of suspension shall fix the date on which the work is to be resumed and Contractor
shall resume the work on the date so fixed. Equitable adjustment in the contract price, the contract time,
or both shall be made for cost or delay directly attributable to suspension of the work.

TERMINATION BY CONTRACTOR

If through no act or fault of Contractor, Owner orders a suspension of work for a period of more than ninety
(90) days, Contractor may, upon thirty (30) days written notice to Owner, terminate this contract and recover
from Owner payment for work accepted to date plus purported overhead and profit in the manner provided
in ARTICLE 9.4. Contractor shall also have the right to terminate this contract if Owner fails within forty-
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five (45) days to pay amounts properly due Contractor for satisfactorily accomplished work, so certified by
Project Representative, as due and payable. The provisions of this section do not include amounts
ordinarily retained from Contractor's Application for Payment or amounts retained because of
unsatisfactory, defective, or incomplete work, or for any other reason provided in the contract documents.

ARTICLE 14 MISCELLANEOUS PROVISIONS

14.1

14.2

14.3

14.4

Whenever any provision of the contract documents requires written notice, such notice shall be deemed to
have been given and binding when given by certified mail to the respective party at the address provided
in the Legal Notice provision of the agreement section of the contract documents.

Neither party may assign this contract without the written consent of the other party and Contractor may
not delegate duties under this contract other than as provided in the contract documents without the prior
written consent of Owner.

In the event a provision of the contract documents is found to be unenforceable or void for any reason, it
shall be considered as severed from the contract documents, and the remaining portions of the contract
documents shall stand as if that provision had never been included in the contract documents. In the event
the unenforceable or void provision is legally essential to the continuing existence of the contract, the parties
shall attempt to substitute a reasonable replacement provision.

No general condition stated in these provisions or other provision in the contract documents
lessens, alters, or makes inapplicable the requirement for indemnification stated in ARTICLE 4.13.
In the event of conflict between any contract provisions, the requirements set out in ARTICLE 4.13
control.

END GENERAL CONDITIONS
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called Principal, and
(Corporation, Partnership, or Individual)

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called Owner, in the penal sum of Dollars,
% ) in lawful money of the United States, for the payment of which sum well and truly
to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly
by these presents.

THE CONDITIONS OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract with
the Owner, dated the day of , 202_, a copy of which is hereto attached and made a part
hereof for the construction of:

Peninsula Ave. Bluff Erosion Repair Project

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions
thereof which may be granted by the Owner, with or without notice to the Surety, and if he shall satisfy all claims
and demands incurred under such contract, and shall fully indemnify and save harmless the Owner from all costs
and damages which it may suffer by reason of failure to do so, and shall reimburse and repay owner all outlay
and expense which the owner may incur in making good any default, then this obligation shall be void; otherwise
to remain in full force and effect .

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the contract or to the work to be performed thereunder or
the specifications accompanying the same shall in any ways affects its obligation on this bond, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the contract or to the
work or to the specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, who claims may be unsatisfied.
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IN WITNESS WHEREOF, this instrument is executed in three (3) counterparts, each one of which shall be deemed
an original, this the day of , 202 .

(Principal) (SEAL)

(Principal Secretary)

ATTEST:

BY
(Witness as to Principal) (Address)
(Address)

(Surety) (SEAL)
ATTEST: BY

(Attorney-in-Fact)

(Witness as to Surety) (Address)
(Address)

NOTE: If Contractor is Partnership, all partners should execute bond.

IMPORTANT: Surety companies executing bonds must appear on the Treasury Department's most current list (Circular 570 as
amended) and be authorized to transact business in the State where the project is located.
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: that

(Name of Contractor)

(Address of Contractor)

a , hereinafter called Principal, and
(Corporation, Partnership, or Individual)

(Name of Surety)

(Address of Surety)

hereinafter called Surety, are held and firmly bound unto

(Name of Owner)

(Address of Owner)

hereinafter called Owner, in the penal sum of Dollars,
% ) in lawful money of the United States, for the payment of which sum well and truly
to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly
by these presents.

THE CONDITIONS OF THIS OBLIGATION is such that whereas, the Principal entered into a certain contract with
the Owner, dated the day of , 202_, a copy of which is hereto attached and made a part
hereof for the construction of:

Peninsula Ave. Bluff Erosion Repair Project

NOW, THEREFORE, if the Principal shall promptly make payment to all persons, firms, subcontractors, and
corporations furnishing materials for or performing labor in the prosecution of the work provided for in such
contract, and any authorized extension or modification thereof, including all amounts due for materials lubricants,
oil, gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or used in connection with the
construction of said work, and all insurance premiums on said work, and for all labor, performed in such work
whether by subcontractor or other-wise, then this obligation shall be void; otherwise to remain in full force and
effect.

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the contract or to the work to be performed thereunder or
the specifications accompanying the same shall in any ways affects its obligation on this bond, and it does hereby
waive notice of any such change, extension of time, alteration or addition to the terms of the contract or to the
work or to the specifications.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, who claims may be unsatisfied.

Payment Bond Rev 2013-03-04 N. Page | 1



IN WITNESS WHEREOF, this instrument is executed in three (3) counterparts, each one of which shall be deemed
an original, this the day of , 202 .

(Principal) (SEAL)

(Principal Secretary)

ATTEST:

BY
(Witness as to Principal) (Address)
(Address)

(Surety) (SEAL)
ATTEST: BY

(Attorney-in-Fact)

(Witness as to Surety) (Address)
(Address)

NOTE: If Contractor is Partnership, all partners should execute bond.

IMPORTANT: Surety companies executing bonds must appear on the Treasury Department's most current list (Circular 570 as
amended) and be authorized to transact business in the State where the project is located.
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CONTRACTOR'S RELEASE AND AFFIDAVIT OF PAYMENTS
OF DEBTS AND CLAIMS (“Release”)

PROJECT NAME: Peninsula Ave. Bluff Erosion Repair

The undersigned, being first duly sworn, deposes and says:

1. That pursuant to this contract for project between the
undersigned and the City of Kenai dated the undersigned hereby certifies that,
except as listed below, he has paid in full or has otherwise satisfied all obligations for materials
and equipment furnished for all work, labor, and services performed and for all known
indebtedness and claims for which the Contractor or the City of Kenai is or may become liable in
connection with performance under this contract. The Contractor warrants that he has made
diligent search and inquiry to determine the existence of any such claim, debt, or liability and that
all such obligations, whether liquidated, unliquidated, or disputed, have been satisfied.

2. The Contractor further certifies he did not extend any loan, gratuity, or gift of money of any
form whatsoever to any employee or agent of the City, that he did not rent or purchase any
equipment or materials from any employee of the City, nor to the best of his knowledge, from any
agent of any employee of the City, and that he has not made any promise to an employee or
agent of the City to do or undertake any such action after completion of the subject contract.

3. Pursuant to the above-described contract and in consideration of the final payment in the
amount of $ , the undersigned Contractor hereby releases and discharges the
City of Kenali, its officers, agents and employees of and from any and all further claim, debt,
charge, demand, liability, or other obligation whatsoever under or arising from said contract,
whether known or unknown and whether or not ascertainable at the time of the execution of this
instrument. This release is complete, final, binding and irrevocable.

4, The Contractor shall indemnify, defend, save and hold the City, its elected and appointed
officers, agents and employees, harmless from any and all claims, demands, suits, or liability of
any nature, kind or character including costs, expenses, and attorneys fees resulting from
Contractor or Contractor’'s officers, agents, employees, partners, attorneys, suppliers, and
subcontractors’ performance or failure to perform this Agreement in any way whatsoever. This
defense and indemnification responsibility includes claims alleging acts or omissions by the City
or its agents which are said to have contributed to the losses, failure, violations, or damage.
However, Contractor shall not be responsible for any damages or claim arising from the sole
negligence or willful misconduct of the City, its agents, or employees. Contractor and
subcontractors shall also not be required to defend or indemnify the City for damage or loss that
has been found to be attributed to an independent contractor directly responsible to the City under
separate written contract.
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CONTRACTOR'S RELEASE AND AFFIDAVIT OF PAYMENTS
OF DEBTS AND CLAIMS (“Release”)

If any portion of this Release is voided by law or court of competent jurisdiction, the
remainder of this Release shall remain in full force and effect.

IN WITNESS WHEREOF, this Release has been executed this__day of , 2020.

(Contractor's signature)

Title
ACKNOWLEDGMENT
STATE OF ALASKA )
) ss
THIRD JUDICIAL DISTRICT )
THIS IS TO CERTIFY that on this day of , 2020__, before the

undersigned, a Notary Public in and for the State of Alaska, duly commissioned and sworn,

personally appeared , who,

having produced satisfactory evidence of identification, and having acknowledged the voluntary
and authorized execution of the foregoing instrument for the purposes therein mentioned,

executed the above and foregoing instrument.

Notary Public for Alaska

My Commission Expires:

(NOTE: In case of a corporation, the attached Certificate of Authority must be completed by a
corporate officer other than the one who signs above.)

Contractor’'s Release Rev 2016-01-19 0.
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City of Kenai | 210 Fidalgo Ave, Kenai, AK 996117794 | 907.283.7535 | www.kenai.city

CONSENT OF SURETY COMPANY TO FINAL PAYMENT

PROJECT:
CONTRACT DATE:
CONTRACTOR:

TO: CITY OF KENAI, OWNER
210 Fidalgo Avenue
Kenai, AK 99611
Attn: Public Works Department

In accordance with the provisions of the above-referenced Contract between Owner, City
of Kenai, and Contractor, Surety (insert name and address of Surety),

does hereby consent to and approve of the final payment to Contractor in the amount of
$ , and in the case of Surety, it is further agrees as follows:

1. In giving this Consent, Surety has made its own investigation to determine
whether said payment should be made to Contractor and Surety has not relied on any
representation by the City of Kenai or its employees or agents which has induced it to
consent to such payment.

2. Surety agrees that this payment shall not relieve Surety of any of its obligations to
the City of Kenai as set forth in its Labor and Material Payment and Performance Bonds
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and Surety waives any and all claims against City of Kenai for wrongful release of funds
to Contractor.

IN WITNESS WHEREOF, said Surety Company has set its hand this day of
, 20

(Surety)

(Signature of authorized representative)

(Printed name and title)

ACKNOWLEDGMENT
STATE OF )
) SS.
)
THIS IS TO CERTIFY that on the day of , 20 ,
, Title: of

(Surety), being personally known to me or having produced satisfactory evidence of
identification, appeared before me and acknowledged the voluntary and authorized execution
of the foregoing instrument.

Notary Public for
My Commission Expires:

NOTE TO SURETY: ATTACH PROOF OF POWER OF ATTORNEY OR OTHER
DOCUMENTATION DEMOSTRATING SIGNATORY MAY BIND SURETY

Consent of Surety to Final Payment Rev 2016-01-21 P. Page |2



SAMPLE

Alaska Department of Commerce, Community, and Economic Development
P.O. Box 110806, Juneau, Alaska 99811-0806

ALASKA BUSINESS LICENSE

The licensee named below holds Alaska Business License Number
Covering the period of: through
Line of Business:

COMPANY NAME

ADDRESS

Owner:
NAME OF OWNER

This license shall not be taken as permission to do business in the state without having complied with
The other requirements of the laws of the State of Alaska or of the United States.

Alaska Department of Commerce, Community, and Economic Development
Commissioner:

This license must be posted in a conspicuous place at the business location. It is not transferable or assignable.

SAMPLE
b STATE OF ALASKA
Expires: . DEPARTMENT OF COMMERCE, COMMUNITY & ECONOMIC

DEVELOPMENT
Division of Occupational Licensing

Division of Occupational Licensing

Certifies that

COMPANY NAME

Is a Registered

Specialty
Commissioner:
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ACSRP CERTIFICATE OF LIABILITY INSURANCE B

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this cartificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER

CONTACT
| NAME:
PHONE FAX
(AIC, No, Exth: {A/C, No}:

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A 3 ;
INSURED INSURER B :
INSURER G :
INSURER D :
INSURER E !
INSURER F

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCWNITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

[TNER RUDLISUBR POLICY EFF | POLICY EXI
LR TYPE OF INSURANCE ( IEE? WYD | 2 POLICY NUMBER (MMDDIYYYY) | (b DO YY) LIMITs
EACH OCCURRENCE 3 ( 1,000,000
AMA N
X | COMMERCIAL GENERAL LIABILITY D %Eggwg Rﬂf&-ma $ '
A ( X | X MED EXP (Any e person) | $ 5,000
M
- PERSONAL & ADV INJURY | § 1,000,000
GENERAL AGGREGATE 3 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCYS - COMP/OP AGG | § 2,000,000
BRO- | s 5
COMBINED SINGLE LIMIT | 7“@
AUTOMOBILE LIABILITY > (Ea sccident) s 1,000,000
A X | ANV AOTO . BODILY INJURY (Par person) | § e
(g g (x |x ) ek
HIRED AUTOS AUTOS R ma {Per accid $
Undarlnsured motorist § 1,000,000
X JUMBRELLALIAB | | pocur EACH OCCURRENGE $
A EXCESS LIAB CLAIMS-MADE AGGREGATE $ 4,000,000
oo rrerenuy 3 10,009 s
WORKERS COMPENSATION WC STATU- OTH-
HD EMPLOYERS® LIABILITY. x | esmanel |3
A EXECUTIVE [ E.L. EACH ACCIDENT 3 1,000,000
OFFICER/MEMBER EXCLUDED? NIA
(Manda%o;y in NH) e, E.L. DISEASE - EA EMPLOYEH § 1,000,000
3, teseribe under ( X
D SCRIPTION OF QPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
-

%
o

General Liability & Butomobile policies, but only with
named insured for the project referenced. The Certificate
brn the General Liability, Automobile and Workers' Compensation

Holder id

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Clty of Kenai

T

210 F:.dalgo Ave AUTHORIZED REPRESENTATIVE

Kenai, AK 89611
ACORD 25 (2010/05) © 1988-2010 ACORD CORPORATION. All rights reserved.
INS025 (201005) 01 The ACORD name and logo are registered marks of ACORD
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PAMPHLET No. 600

Title 36. Public Contracts
AS 36.05

DEPARTMENT OF LABOR
AND WORKFORCE DEVELOPMENT

Wage and Hour Administration
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o Department of Labor and
1HE STATE Workforce Development

ALASKA
Office of the Commissioner

GOVERNOR MIKE DUNLEAVY Post Office Box 111149
Juneau, Alaska 99811

Main: 907.465.2700

fax: 907.465-2784

April 3, 2020

TO ALL CONTRACTING AGENCIES:

At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This
pamphlet is designed to help contractors awarded public construction contracts understand the most significant
laws of the State of Alaska pertaining to prevailing wage.

This pamphlet identifies current prevailing wage rates for public construction contracts (any construction
projects awarded for the State of Alaska or its political subdivisions, such as local governments and certain non-
profit organizations). Because these rates may change in a subsequent determination, please be sure you are using
the appropriate rates. The rates published in this edition become effective April 3, 2020.

The prevailing wage rates contained in this pamphlet are applicable to public construction projects with a final
bid date of April 13, 2020, or later. As the law now provides, these rates will remain stable during the life of a
contract or for 24 calendar months, whichever is shorter. The 24-month period begins on the date the prime
contract is awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the
department shall become effective for a subsequent 24-month period or until the original contract is completed,
whichever occurs first. This process shall be repeated until the original contract is completed.

The term “original contract” means the signed contract that resulted from the original bid and any amendments,
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the

parties that have not been subject to subsequent open bid procedures.

If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate
must be paid.

For additional copies of this pamphlet go to: http://labor.state.ak.us/Iss/pamp600.htm

For questions regarding prevailing wage or employment preference requirements, please contact the nearest
Wage and Hour office. These offices are listed on Page x.

Sincerely,

(Voo e

Dr. Tamika L. Ledbetter
Commissionet
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EXCERPTS FROM ALASKA LAW

Sec. 36.05.00S. Applicability.
This chapter applies only to a public construction contract that exceeds $25,000.

Sec. 36.05.010. Wage rates on public construction.

A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done. The
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids
for the contract. The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever is
shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the department,
the latest wage determination shall become effective for the next 24-month period or until the contract is completed,
whichever occurs first. This process shall be repeated until the contract is completed.

Sec. 36.05.040. Filing schedule of employees, wages paid, and other information.

All contractors or subcontractors who perform work on a public construction contract for the state or for a political
subdivision of the state shall, before the Friday of every second week, file with the Department of Labor and
Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number of
persons employed, wages paid, job classification of each employee, hours worked each day and week, and other
information on a form provided by the Department of Labor and Workforce Development.

Sec. 36.05.045. Notice of work and completion; withholding of payment.

(a) Before commencing work on a public construction contract, the person entering into the contract with a
contracting agency shall designate a primary contractor for purposes of this section. Before work
commences, the primary contractor shall file a notice of work with the Department of Labor and Workforce
Development. The notice of work must list work to be performed under the public construction contract
by each contractor who will perform any portion of work on the contract and the contract price being paid
to each contractor. The primary contractor shall pay all filing fees for each contractor performing work on
the contract, including a filing fee based on the contract price being paid for work performed by the primary
contractor’s employees. The filing fee payable shall be the sum of all fees calculated for each contractor.
The filing fee shall be one percent of each contractor’s contract price. The total filing fee payable by the
primary contractor under this subsection may not exceed $5,000. In this subsection, “contractor’” means an
employer who is using employees to perform work on the public construction contract under the contract
or a subcontract.

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the
Department of Labor and Workforce Development a notice of completion together with payment of any
additional filing fees owed due to increased contract amounts. Within 30 days after the department’s receipt
of the primary contractor’s notice of completion, the department shall inform the contracting agency of the
amount, if any, to be withheld from the final payment.

(c) A contracting agency

(1) may release final payment of a public construction contract to the extent that the agency has
received verification from the Department of Labor and Workforce Development that

(A) the primary contractor has complied with (a) and (b) of this section;

(B) the Department of Labor and Workforce Development is not conducting an
investigation under this title; and

(C) the Department of Labor and Workforce Development has not issued a notice of a
violation of this chapter to the primary contractor or any other contractors working
on the public construction contract; and
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of
what may be needed to compensate the employees of any contractors under investigation on this
construction contract, and any unpaid filing fees.

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if

(1) The public construction contract is for work undertaken in immediate response to an emergency;
and

(2) The notice and fees are filed not later than 14 days after the work has begun.

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210.

Sec. 36.05.060. Penalty for violation of this chapter.

A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or
by both. Each day a violation exists constitutes a separate offense.

Sec. 36.05.070. Wage rates in specifications and contracts for public works.

(a) The advertised specifications for a public construction contract that requires or involves the employment
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be paid
various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be adjusted to
the wage rate under AS 36.05.010.

(b) Repealed by §17 ch 142 SLA 1972.

(c) A public construction contract under (a) of this section must contain provisions that

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not
less than once a week;

(2) wages may not be less than those stated in the advertised specifications, regardless of the contractual
relationship between the contractor or subcontractors and laborers, mechanics, or field surveyors;

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible
place at the site of the work;

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the
difference between

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors
on the work; and
(B) the rates of wages in fact received by laborers, mechanics, or field surveyors.

Sec. 36.05.080. Failure to pay agreed wages.

Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, mechanic,
or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages less than the
rate of wages required by the contract to be paid, the state or its political subdivision may, by written notice to the
contractor, terminate the contractor’s right to proceed with the work or the part of the work for which there is a
failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and the
contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for
completing the work.

Sec. 36.05.090. Payment of wages from withheld payments and listing contractors who violate contracts.

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer in
the case of a political subdivision public construction contract shall pay directly to laborers, mechanics, or
field surveyors from accrued payments withheld under the terms of the contract the wages due laborers,
mechanics, or field surveyors under AS 36.05.070.

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state
government and to all political subdivisions of the state a list giving the names of persons who have
disregarded their obligations to employees. A person appearing on this list and a firm, corporation,
partnership, or association in which the person has an interest may not work as a contractor or




subcontractor on a public construction contract for the state or a political subdivision of the state until three
years after the date of publication of the list. If the accrued payments withheld under the contract are
insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there has
been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field surveyors
have the right of action or intervention or both against the contractor and the contractor’s sureties conferred
by law upon persons furnishing labor or materials, and in the proceedings it is not a defense that the
laborers, mechanics, or field surveyors accepted or agreed to accept less than the required rate of wages or
voluntarily made refunds.

Sec. 36.05.900. Definition.
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a
public construction contract with a contractor.

EXCERPTS FROM ALASKA ADMINISTRATIVE CODE

***Notice: Regulations relating to board and lodging and per diem went into effect on November 25, 2018. The
new regulations are excerpted here***

8 AAC 30.051. Purpose. The purpose of 8 AAC 30.052 — 8 AAC 30.056 is to ensure that wages paid to laborers,
mechanics, and field surveyors do not fall below the prevailing rate of pay.

8 AAC 30.052. Board and lodging; remote sites. (a) A contractor on a public construction project located 65 or
more road miles from the international airport closest to the project area in either Fairbanks, Juneau, or Anchorage,
or that is inaccessible by road in a two-wheel drive vehicle, shall provide adequate board and lodging to each laborer,
mechanic, or field surveyor while the person is employed on the project. If commercial lodging facilities are not
available, the contractor shall provide temporary lodging facilities. Lodging facilities must comply with all
applicable state and federal laws. For a highway project, the location of the project is measured from the midpoint
of the project.

(b) A contractor is not required to provide board and lodging:
(1) to a laborer, mechanic, or field surveyor who is a domiciled resident of the project area; or
(2) on a laborer, mechanic, or field surveyor’s scheduled days off, when the person can reasonably travel
between the project and the person’s permanent residence; for the purposes of this paragraph, “scheduled day
off” means a day in which a person does not perform work on-site, is not required to remain at or near the job
location for the benefit of the contractor, and is informed of the day off at least seven days before the day off.
(c) Upon a contractor’s written request, the commissioner may waive the requirements of (a) of this section where:
(1) the project is inaccessible by road in a two-wheel drive vehicle, but the laborer, mechanic, or field
surveyor can reasonably travel between the project and the person’s permanent residence within one hour; or
(2) a laborer, mechanic, or field surveyor is not a domiciled resident of the project area, but has established
permanent residence, with the intent to remain indefinitely, within 65 road miles of the project, or for a highway
project, the mid-point of the project.

8 AAC 30.054. Per diem instead of board and lodging. (a) A contractor may pay a laborer, mechanic, or field
surveyor per diem instead of providing board and lodging, when the following conditions are met:

(1) the department determines that per diem instead of board and lodging is an established practice for the
work classification; the department shall publish and periodically revise its determinations in the pamphlet
Laborers’ and Mechanics’ Minimum Rates of Pay;

(2) the contractor pays each laborer, mechanic, or field surveyor the appropriate per diem rate as published
and periodically revised in the pamphlet Laborers’ and Mechanics’ Minimum Rates of Pay; and
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(3) the contractor pays the per diem to each laborer, mechanic, or field surveyor on the same day that wages
are paid.
(b) A contractor may not pay per diem instead of board and lodging on a highway project located
(1) west of Livengood on the Elliot Highway, AK-2;
(2) on the Dalton Highway, AK-11;
(3) north of milepost 20 on the Taylor Highway, AK-5;
(4) east of Chicken on the Top of the World Highway; or
(5) south of Tetlin Junction to the Alaska-Canada border on the Alaska Highway, AK-2.

8 AAC 30.056. Alternative arrangement. Upon a contractor’s written request, the commissioner may approve an
alternative board and lodging or per diem arrangement, provided
(1) the arrangement does not reduce the laborer, mechanic, or field surveyor’s wages below the prevailing
wage rate; and
(2) the laborer, mechanic, or field surveyor voluntarily enters into and signs the written arrangement; a
labor organization representing laborers, mechanics, or field surveyors may enter into the written agreement
on their behalf.

8 AAC 30.900. General definitions (sclected excerpts only):
In this chapter and in AS 36
(22) “domiciled resident” means a person living within 65 road miles of a public construction project, or in
the case of a highway project, the mid-point of the project, for at least 12 consecutive months prior to the award
of the public construction project;
(23) “employed on the project” means the time period from the date the laborer, mechanic, or field surveyor
first reports on-site to the project through the final date the person reports on-site to the project.

ADDITIONAL INFORMATION

PER DIEM

Notice: New regulations relating to board and lodging and per diem went into effect on November 25, 2018. The
regulations provide a comprehensive set of requirements for the provision of board and lodging or per diem for
workers on remote projects. Please refer to Alaska Administrative Code 8 AAC Chapter 30 and read the chapter
carefully.

The Alaska Department of Labor and Workforce Development has determined that per diem is an established work
practice for certain work classifications. These classifications are indicated throughout the Pamphlet by an asterisk
(*) under the classification title. If all of the conditions of 8 AAC 30.054 are met, an employer may pay workers in
these classifications per diem instead of providing board and lodging on a remote project.

Per Diem Rate: As of May 1%, 2019, the minimum per diem rate is $100.00 per day, or part thereof, the worker is

employed on the project. In the event that a contractor provides lodging facilities, but no meals, the department will
accept a payment of $48 per day for meals to meet the per diem requirements.
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LABORER CLASSIFICATION CLARIFICATION

The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63
latitude and west of W138 Longitude. The laborer rates categorized in class code N1201-N1206 apply in two
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude. The following graphic
representations should assist with clarifying the applicable wage rate categories:
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APPRENTICE RATES

Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S.
Department of Labor, Office of Apprenticeship Training. Any employee listed on a payroll at an apprentice
wage rate who is not registered as above shall be paid the journeyman prevailing minimum wage in that
work classification. Wage rates are based on prevailing crew makeup practices in Alaska and apply to work

performed regardless of either the quality of the work performed by the employee or the titles or classifications
which may be assigned to individual employees.

FRINGE BENEFIT PLANS

Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods. The

fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck
as gross wages.

Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments
must be contributed at least monthly. If contractors submit their own payroll forms and are paying fringe benefits
into approved plans, funds, or programs, the employer’s certification must include, in addition to those requirements
of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least monthly. Contractors
who pay fringe benefits to a plan must ensure the plan is one approved by the Internal Revenue Service and that the

plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to be credited toward the prevailing
wage obligation.
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SPECIAL PREVAILING WAGE RATE DETERMINATION

Special prevailing wage rate determinations may be requested for special projects or a special worker classification
if the work to be performed does not conform to traditional public construction for which a prevailing wage rate
has been established under 8 AAC 30.050(a) of this section. Requests for special wage rate determinations must
be in writing and filed with the Commissioner at least 30 days before the award of the contract. An applicant for a
special wage rate determination shall have the responsibility to support the necessity for the special rate. An
application for a special wage rate determination filed under this section must contain:

(1)

2)
()
4)

)
(6)

a specification of the contract or project on which the special rates will apply and a description of the
work to be performed;

a brief narrative explaining why special wage rates are necessary;

the job class or classes involved;

the special wage rates the applicant is requesting, including survey or other relevant wage data to support
the requested rates;

the approximate number of employees who would be affected; and

any other information which might be helpful in determining if special wage rates are appropriate.

Requests made pursuant to the above should be addressed to:

Director
Alaska Department of Labor and Workforce Development
Labor Standards and Safety Division
Wage and Hour Administration
P.O.Box 111149
Juneau, AK 99811-1149

-or-

Email: statewide.wagehour@alaska.gov

EMPLOYMENT PREFERENCE INFORMATION

In October 2019, the Alaska Attorney General issued a formal opinion stating that the Alaska Statutes 36.10.150
of the State’s 90% Employment Preference law, also known as the Alaska Resident Hire law, violates both the
U.S. and Alaska Constitutions. As a result, the state has stopped all enforcement activity.

A copy of the Attorney General opinion is found here:

http://law.alaska.gov/pdf/opinions/opinions 2019/19-005 AK-hire.pdf
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Alaska Department of Labor and Workforce Development
Labor Standards and Safety Division
Wage and Hour Administration
Web site: http://labor.state.ak.us/lss/pamp600.htm

Anchorage Juneau Fairbanks
1251 Muldoon Road, Suite 113 PO Box 111149 Regional State Office Building
Anchorage, Alaska 99504-2098 Juneau, Alaska 99811 675 7" Ave., Station J-1
Phone: (907) 269-4900 Phone: (907) 465-4842 Fairbanks, Alaska 99701-4593
Phone: (907) 451-2886
Email: Email: Email:
statewide.wagehour@alaska.gov statewide.wagehour@alaska.gov statewide.wagehour@alaska.gov

LABOR STANDARDS AND SAFETY NOTICE REQUESTS

If you would like to receive Wage and Hour Administration or Mechanical Inspection regulation notices
or publications information, they are available via electronic mail, by signing up in the GovDelivery
System, https://public.govdelivery.com/accounts/AKDOL/subscriber/new and selecting topics LSS —
Wage and Hour — Forms and Publications, LSS — Mechanical Inspection Regulations, or LSS — Wage and
Hour Regulations.

Publications are also available online at http://labor.alaska.gov/lss/home.htm

DEBARMENT LIST

AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all departments
of the state government and to all political subdivisions of the state a list giving the names of persons who have
disregarded their obligations to employees.”

A person appearing on the following debarment list and a firm, corporation, partnership, or association in which the
person has an interest may not work as a contractor or subcontractor on a public construction contract for the state
or a political subdivision of the state for three years from the date of debarment.

Company Name Debarment Expires
Tim Banach, Individual February 23, 2021
Boulder Creek Electric February 23, 2021



Laborers' & Mechanics' Minimum Rates of Pay

Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR
Boilermakers

*See per diem note on last page

VAC SAF
A0101 Boilermaker (journeyman) 46.08 8.57 16.72 1.65 3.50 0.34 76.86
Bricklayers & Blocklayers
*See per diem note on last page
L&M
A0201 Blocklayer 42.13 9.83 850 0.55 0.15 0.87 62.03
Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory
Applications)
Terrazzo Worker
Tile Setter
L&M
A0202 Tuck Pointer Caulker 42.13 9.83 8.50 0.55 0.15 0.87 62.03
Cleaner (PCC)
L&M
A0203 Marble & Tile Finisher 3596 9.83 850 0.55 0.15 0.87 55.86
Terrazzo Finisher
L&M
A0204 Torginal Applicator 40.10 9.83 850 0.55 0.15 0.87 60.00
Carpenters, Region I (North of 63 latitude)
*See per diem note on last page
L&M SAF
N0301 Carpenter (journeyman) 38.34 10.08 15.23 1.10 0.10 0.10 64.95
Lather/Drywall/Acoustical
Carpenters, Region II (South of N63 latitude)
*See per diem note on last page
L&M SAF
S0301 Carpenter (journeyman) 38.34 10.08 15.77 1.10 0.10 0.10 65.49

Lather/Drywall/Acoustical

Cement Masons
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Cement Masons
*See per diem note on last page

L&M
A0401 Group I, including: 38.38 8.70 11.80 1.43 0.10 60.41

Application of Sealing Compound
Application of Underlayment
Building, General

Cement Mason (journeyman)
Concrete

Concrete Paving

Curb & Gutter, Sidewalk

Curing of All Concrete

Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates

Patching Concrete

Screed Pin Setter

Spackling/Skim Coating

L&M
A0402 Group II, including: 38.38 8.70 11.80 1.43 0.10 60.41

Form Setter

L&M
A0403 Group 111, including: 38.38 8.70 11.80 1.43 0.10 60.41

Concrete Saw (self-powered)

Curb & Gutter Machine

Floor Grinder

Pneumatic Power Tools

Power Chipping & Bushing

Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator

L&M
A0404 Group 1V, including: 38.38 8.70 11.80 1.43 0.10 60.41

Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete

Gunite Nozzleman

Hand Powered Grinder

Tunnel Worker

L&M
A0405 Group V, including: 38.38 8.70 11.80 1.43 0.10 60.41

Plasterer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class

BHR H&W PEN TRN Other Benefits THR

Code Classification of Laborers & Mechanics
Culinary Workers
LEG
A0501 Baker/Cook 28.37 7.31 7.56 43.24
LEG
A0503 General Helper 25.05 7.31 7.56 39.92
Housekeeper
Janitor
Kitchen Helper
LEG
A0504 Head Cook 28.97 7.31 7.56 43.84
LEG
A0505 Head Housekeeper 2545 7.31 7.56 40.32
Head Kitchen Help
Dredgemen
*See per diem note on last page
L&M
A0601 Assistant Engineer 40.76 10.35 13.00 1.00 0.10 0.05 65.26
Craneman
Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder
L&M
A0602 Assistant Mate (deckhand) 39.60 10.35 13.00 1.00 0.10 0.05 64.10
L&M
A0603 Fireman 40.04 10.35 13.00 1.00 0.10 0.05 64.54
L&M
A0605 Leverman Clamshell 43.29 10.35 13.00 1.00 0.10 0.05 67.79
L&M
A0606 Leverman Hydraulic 41.53 10.35 13.00 1.00 0.10 0.05 66.03
L&M
A0607 Mate & Boatman 40.76 10.35 13.00 1.00 0.10 0.05 65.26
L&M
A0608 Oiler (dredge) 40.04 10.35 13.00 1.00 0.10 0.05 64.54
Electricians
*See per diem note on last page
L&M LEG
A0701 Inside Cable Splicer 41.27 13.90 13.88 0.95 0.20 0.15 70.35
Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
Issue 40, Effective April 3, 2020 Page 3




Class
Code

Classification of Laborers & Mechanics

BHR H&W PEN

TRN Other Benefits THR

Electricians

*See per diem note on last page

L&M LEG
A0702 Inside Journeyman Wireman, including: 40.94 13.90 14.12 0.95 020 0.15 70.26
Technicians (including use of drones in electrical construction)
L&M LEG
A0703 Power Cable Splicer 57.79 13.90 1892 095 0.20 0.15 9191
L&M LEG
A0704 Tele Com Cable Splicer 50.53 13.90 16.17 095 0.20 0.15 81.90
L&M LEG
A0705 Power Journeyman Lineman, including: 56.04 13.90 18.87 095 0.20 0.15 90.11
Power Equipment Operator
Technician (including use of drones in electrical construction)
L&M LEG
A0706 Tele Com Journeyman Lineman, including: 48.78 13.90 16.11 0.95 0.20 0.15 80.09
Technician (including use of drones in telecommunications construction)
Tele Com Equipment Operator
L&M LEG
A0707 Straight Line Installer - Repairman 48.78 13.90 16.11 0.95 0.20 0.15 80.09
L&M LEG
A0708 Powderman 54.04 13.90 18.81 095 0.20 0.15 88.05
L&M LEG
A0710 Material Handler 26.57 13.33 480 0.15 0.15 0.15 4515
L&M LEG
A0712 Tree Trimmer Groundman 28.37 13.90 12.59 0.15 0.15 0.15 55.31
L&M LEG
A0713 Journeyman Tree Trimmer 37.30 13.90 12.86 0.15 0.15 0.15 64.51
L&M LEG
A0714 Vegetation Control Sprayer 40.85 13.90 12.97 0.15 0.15 0.15 68.17
L&M LEG
A0715 Inside Journeyman Communications CO/PBX 39.52 13.90 13.83 0.95 0.20 0.15 68.55
Elevator Workers
*See per diem note on last page
L&M VAC
A0802 Elevator Constructor 41.38 15.73 18.41 0.63 048 4.59 &81.22
L&M VAC
A0803 Elevator Constructor Mechanic 59.11 15.73 1841 0.63 0.48 6.56 100.92

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

Page 4

VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Heat & Frost Insulators/Asbestos Workers
*See per diem note on last page

SAF
A0902 Asbestos Abatement-Mechanical Systems 38.68 9.24 11.01 1.20 0.12 60.25
SAF
A0903 Asbestos Abatement/General Demolition All Systems 38.68 9.24 11.01 1.20 0.12 60.25
SAF
A0904 Insulator, Group II 38.68 9.24 11.01 1.20 0.12 60.25
SAF
A0905 Fire Stop 38.68 9.24 11.01 1.20 0.12 60.25
IronWorkers
*See per diem note on last page
L&M IAF
A1101 Ironworkers, including: 38.75 9.03 22.88 0.72 0.20 036 71.94
Bender Operators
Bridge & Structural
Hangar Doors
Hollow Metal Doors
Industrial Doors
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder
L&M IAF
A1102 Helicopter 39.75 9.03 22.88 0.72 0.20 0.36 72.94
Tower (energy producing windmill type towers to include nacelle and
blades)
L&M IAF
A1103 Fence/Barrier Installer 35.25 9.03 22.53 0.72 0.20 0.36 68.09
L&M IAF
A1104 Guard Rail Layout Man 35.99 9.03 22.53 0.72 0.20 0.36 68.83
L&M IAF
A1105 Guard Rail Installer 36.25 9.03 22.53 0.72 0.20 0.36 69.09

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M LEG
N1201 Group I, including: 31.71 895 17.81 1.30 0.20 0.20 60.17

Asphalt Worker (shovelman, plant crew)

Brush Cutter

Camp Maintenance Laborer

Carpenter Tender or Helper

Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)
Crusher Plant Laborer

Demolition Laborer

Ditch Digger

Dumpman

Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer

Fire Watch Laborer

Flagman

Form Stripper

General Laborer

Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman

Laborer, Building

Landscaper or Planter

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block 4 feet or less - highway or landscape work)

Material Handler

Pneumatic or Power Tools

Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man

Railroad Track Laborer

Sandblast, Pot Tender

Saw Tender

Slurry Work

Steam Cleaner Operator

Steam Point or Water Jet Operator

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Tank Cleaning

Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

L&M LEG
N1202 Group 11, including: 32.71 895 17.81 130 0.20 0.20 61.17

Burning & Cutting Torch

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M LEG
N1202 Group II, including: 32.71 895 17.81 130 0.20 0.20 61.17

Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer

Chucktender (wagon, air-track & hydraulic drills)

Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman,
vibratorman)

Culvert Pipe Laborer

Cured Inplace Pipelayer

Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling

Foam Gun or Foam Machine Operator

Green Cutter (dam work)

Gunite Operator

Hod Carrier

Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block over 4 feet - highway or landscape work)

Mason Tender & Mud Mixer (sewer work)
Pilot Car

Pipelayer Helper

Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper

Power Saw Operator

Railroad Switch Layout Laborer
Sandblaster

Scaffold Building & Erecting

Sewer Caulker

Sewer Plant Maintenance Man

Thermal Plastic Applicator

Timber Faller, Chainsaw Operator, Filer
Timberman

L&M LEG
N1203 Group 111, including: 33.61 895 17.81 1.30 0.20 0.20 62.07

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;

PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M LEG
N1203 Group 111, including: 33.61 895 17.81 1.30 0.20 0.20 62.07

Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

L&M LEG
N1204 Group IITA 36.89 8.95 17.81 1.30 0.20 0.20 65.35

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayers

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

L&M LEG
N1205 Group IV 21.28 895 17.81 1.30 0.20 0.20 49.74

Final Building Cleanup
Permanent Yard Worker

L&M LEG
N1206 Group I1IB 40.68 6.24 17.81 1.30 0.20 0.20 66.43

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)(over 5,000 hours)

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade,
GPS, drones)

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG
S1201 Group I, including: 31.71 895 17.81 1.30 0.20 0.20 60.17

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)
Crusher Plant Laborer
Demolition Laborer
Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;

PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG
S$1201 Group I, including: 31.71 895 17.81 1.30 0.20 0.20 60.17

Ditch Digger

Dumpman

Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer

Fire Watch Laborer

Flagman

Form Stripper

General Laborer

Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman

Laborer, Building

Landscaper or Planter

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block 4 feet or less - highway or landscape work)

Material Handler

Pneumatic or Power Tools

Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man

Railroad Track Laborer

Sandblast, Pot Tender

Saw Tender

Slurry Work

Steam Cleaner Operator

Steam Point or Water Jet Operator

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Tank Cleaning

Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

L&M LEG
S$1202 Group II, including: 32.71 895 17.81 1.30 0.20 0.20 61.17

Burning & Cutting Torch

Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer

Chucktender (wagon, air-track & hydraulic drills)

Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman,
vibratorman)

Culvert Pipe Laborer
Cured Inplace Pipelayer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class
Code

Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)

*See per diem note on last page

L&M LEG

S$1202 Group II, including: 32.71 895 17.81 130 0.20 0.20 61.17

Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling

Foam Gun or Foam Machine Operator

Green Cutter (dam work)

Gunite Operator

Hod Carrier

Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator

Laying of Mortarless Decorative Block (retaining walls, flowered
decorative block over 4 feet - highway or landscape work)

Mason Tender & Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman
L&M LEG

S$1203 Group 111, including: 33.61 895 17.81 1.30 0.20 0.20 62.07

Bit Grinder

Camera/Tool/Video Operator

Guardrail Machine Operator

High Rigger & Tree Topper

High Scaler

Multiplate

Plastic Welding

Slurry Seal Squeegee Man

Traffic Control Supervisor

Welding Certified (in connection with laborer's work)
L&M LEG

S1204 Group IITA 36.89 8.95 17.81 1.30 0.20 0.20 65.35

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;

Page 10

PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
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Class

Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

*See per diem note on last page

Laborers (The area that is south of N63 latitude and west of W138 longitude)

S1204 Group IIIA

L&M LEG
36.89 8.95 17.81 130 0.20 0.20 65.35

Driller (including, but not limited to wagon drills, air-track drills,

hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayers
Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

S1205 Group IV

L&M LEG
21.28 895 17.81 1.30 0.20 0.20 49.74

Final Building Cleanup
Permanent Yard Worker

S1206 Group I1IB

L&M LEG
40.68 6.24 17.81 1.30 0.20 0.20 66.43

Driller (including, but not limited to wagon drills, air-track drills,

hydraulic drills)(over 5,000 hours)

Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade,

GPS, drones)

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)

Stake Hopper

Millwrights
*See per diem note on last page

A1251 Millwright (journeyman)

L&M
37.64 10.08 12.28 1.10 0.40 0.05 61.55

A1252 Millwright Welder

L&M
38.64 10.08 12.28 1.10 0.40 0.05 62.55

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1301 Group I, including:

L&M
33.11 8.59 13.50 1.08 0.07 56.35

Brush

General Painter

Hand Taping

Hazardous Material Handler
Lead-Based Paint Abatement
Roll

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
Issue 40, Effective April 3, 2020
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Class
Code

Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1302 Group II, including:

L&M
33.63 8.59 13.50 1.08 0.07

56.87

Bridge Painter

Epoxy Applicator

General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist
Machine/Automatic Taping
Pot Tender

Sandblasting

Specialty Painter

Spray

Structural Steel Painter
Wallpaper/Vinyl Hanger

N1304 Group IV, including:

39.76 8.59 16.37 1.05 0.05

65.82

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including:

28.75 8.59 5.02 0.83 0.07

43.26

Carpet Installer

Floor Coverer

Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)

*See per diem note on last page

S1301 Group I, including :

L&M
30.45 8.59 14.15 1.08 0.07

54.34

Brush

General Painter

Hand Taping

Hazardous Material Handler
Lead-Based Paint Abatement
Roll

Spray

S1302 Group II, including :

L&M
31.70 8.59 14.15 1.08 0.07

55.59

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

Page 12

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping

Issue 40, Effective April 3, 2020
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Class
Code

Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
*See per diem note on last page

L&M
S$1302 Group 11, including : 31.70 8.59 14.15 1.08 0.07 55.59
Wallpaper/Vinyl Hanger
L&M
S1303 Group 111, including : 31.80 8.59 14.15 1.08 0.07 55.69
Bridge Painter
Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting
Specialty Painter
Structural Steel Painter
L&M
S1304 Group IV, including: 39.97 8.59 1541 1.08 0.07 65.12
Glazier
Storefront/ Automatic Door Mechanic
L&M
S$1305 Group V, including: 28.75 8.59 5.02 0.83 0.07 43.26
Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer
Piledrivers
*See per diem note on last page
L&M IAF

A1401

Piledriver

38.34 10.08 15.23 1.10 0.10 0.10 64.95

A1402

Assistant Dive Tender
Carpenter/Piledriver
Rigger

Sheet Stabber

Skiff Operator

Piledriver-Welder/Toxic Worker

L&M IAF
39.34 10.08 15.23 1.10 0.10 0.10 65.95

A1403

Remotely Operated Vehicle Pilot/Technician

L&M IAF
42.65 10.08 15.23 1.10 0.10 0.10 69.26

A1404

Single Atmosphere Suit, Bell or Submersible Pilot

Diver (working) **See note on last page

L&M IAF
82.45 10.08 15.23 1.10 0.10 0.10 109.06

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
Issue 40, Effective April 3, 2020
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Piledrivers
*See per diem note on last page

L&M IAF
A1405 Diver (standby) **See note on last page 42.65 10.08 1523 1.10 0.10 0.10 69.26
L&M IAF
A1406 Dive Tender **See note on last page 41.65 10.08 15.23 1.10 0.10 0.10 68.26
L&M IAF
A1407 Welder (American Welding Society, Certified Welding Inspector) 43.90 10.08 15.23 1.10 0.10 0.10 70.51
Plumbers, Region I (North of N63 latitude)
*See per diem note on last page
L&M S&L
N1501 Journeyman Pipefitter 4146 9.75 17.00 1.40 0.65 70.26
Plumber
Welder
Plumbers, Region II (South of N63 latitude)
*See per diem note on last page
L&M
S1501 Journeyman Pipefitter 40.00 10.73 15.02 1.45 0.20 67.40
Plumber
Welder
Plumbers, Region ITA (1st Judicial District)
*See per diem note on last page
L&M
X1501 Journeyman Pipefitter 38.82 13.37 11.75 2.50 0.24 66.68
Plumber
Welder
Power Equipment Operators
*See per diem note on last page
L&M
A1601 Group [, including: 41.53 10.35 13.00 1.00 0.10 0.05 66.03

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler

Barrier Machine (Zipper)

Beltcrete with Power Pack & similar conveyors
Bending Machine

Boat Coxswain

Bulldozer

Cableways, Highlines & Cablecars

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;

PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including:

L&M
41.53 10.35 13.00 1.00 0.10 0.05 66.03

Cleaning Machine
Coating Machine
Concrete Hydro Blaster

Cranes (45 tons & under or 150 feet of boom & under (including jib &

attachments))

(a) Hydralifts or Transporters, (all track or truck type)

(b) Derricks

(c) Overhead

Crushers

Deck Winches, Double Drum

Ditching or Trenching Machine (16 inch or over)

Drag Scraper, Yarder, and similar types

Drilling Machines, Core, Cable, Rotary and Exploration

Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk,

Curb & Gutter Machine

Grade Checker and/or Line and Grade including Drone

Helicopters

Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle,

Rollagon, Bargecable, Nodwell, & Snow Cat
Hydro Ax, Feller Buncher & similar
Hydro Excavation (Vac-Truck and Similar)

Loaders (2 1/2 yards through 5 yards, including all attachments):

(a) Forklifts (with telescopic boom & swing attachment)
(b) Front End & Overhead, (2-1/2 yards through 5 yards)

(c) Loaders, (with forks or pipe clamp)

(d) Loaders, (elevating belt type, Euclid & similar types)

Material Transfer Vehicle (Elevating Grader, Pickup Machine, and

similar types)

Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance Engineer

Micro Tunneling Machine
Mixers: Mobile type with hoist combination
Motor Patrol Grader

Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill

Operator and/or Shield

Off-Road Hauler (including Articulating and Haul Trucks)

Operator on Dredges

Piledriver Engineer, L.B. Foster, Puller or similar paving breaker

Plant Operator (Asphalt & Concrete)

Power Plant, Turbine Operator 200 k.w & over (power plants or

combination of power units over 300 k.w.)
Remote Controlled Equipment
Scraper (through 40 yards)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including:

L&M
41.53 10.35 13.00 1.00 0.10

0.05 66.03

Service Oiler/Service Engineer
Shot Blast Machine

Shovels, Backhoes, Excavators with all attachments, and Gradealls (3
yards & under)

Sideboom (under 45 tons)

Sub Grader (Gurries & similar types)

Tack Tractor

Truck Mounted Concrete Pump, Conveyor/Tele-belt, & Creter
Wate Kote Machine

A1602 Group IA, including:

L&M
43.29 10.35 13.00 1.00 0.10

0.05 67.79

Camera/Tool/Video Operator (Slipline)

Certified Welder, Electrical Mechanic, Camp Maintenance Engineer,
Mechanic (over 10,000 hours)

Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)

(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator

Loaders (over 5 yards)

Motor Patrol Grader, Dozer, Grade Tractor (finish: when finishing to
final grade and/or to hubs, or for asphalt)

Power Plants (1000 k.w. & over)

Profiler, Reclaimer, and Roto-Mill

Quad

Scrapers (over 40 yards)

Screed

Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)

Slip Form Paver, C.M.I. & similar types

Topside (Asphalt Paver, Slurry machine, Spreaders, and similar types)

A1603 Group 11, including:

L&M
40.76 10.35 13.00 1.00 0.10

0.05 65.26

Boiler - Fireman

Cement Hogs & Concrete Pump Operator

Conveyors (except those listed in Group I)

Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator

Locomotives, Rod & Geared Engines

Mixers

Screening, Washing Plant

Sideboom (cradling rock drill, regardless of size)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
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Class

Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1603 Group 11, including:

L&M

40.76 10.35 13.00 1.00 0.10 0.05 65.26

Skidder
Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

A1604 Group IlI, including:

L&M

40.04 10.35 13.00 1.00 0.10 0.05 64.54

"A" Frame Trucks, Deck Winches
Bombardier (tack or tow rig)
Boring Machine

Brooms, Power (sweeper, elevator, vacuum, or similar)

Bump Cutter
Compressor

Farm Tractor

Forklift, Industrial Type

Gin Truck or Winch Truck (with poles when used for hoisting)

Hoists, Air Tuggers, Elevators
Loaders:

(a) Elevating-Athey, Barber Greene & similar types

(b) Forklifts or Lumber Carrier (on construction job sites)

(c) Forklifts, (with tower)

(d) Overhead & Front End, (under 2-1/2 yards)

Locomotives: Dinkey (air, steam, gas & electric) Speeders

Mechanics, Light Duty

Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)

Power Plant, Turbine Operator, (under 200 k.w.)

Pumps, Water

Roller (other than Asphalt)
Saws, Concrete

Skid Hustler

Skid Steer (with all attachments)
Stake Hopper

Straightening Machine

Tow Tractor

A1605 Group IV, including:

L&M

33.83 10.35 13.00 1.00 0.10 0.05 58.33

Crane Assistant Engineer/Rig Oiler
Drill Helper

Parts & Equipment Coordinator
Spotter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

Issue 40, Effective April 3, 2020

VAC=vacation
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1605 Group IV, including:

33.83 10.35 13.00 1.00

L&M
0.10

0.05

58.33

Steam Cleaner
Swamper (on trenching machines or shovel type equipment)

Roofers
*See per diem note on last page

A1701 Roofer & Waterproofer

44.62 11.75 391 0.81

L&M
0.10

0.06

61.25

A1702 Roofer Material Handler

31.23 11.75 3.91 0.81

L&M
0.10

0.06

47.86

Sheet Metal Workers, Region I (North of N63 latitude)
*See per diem note on last page

N1801 Sheet Metal Journeyman

48.04 11.20 13.61 1.65

L&M
0.12

74.62

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems

Fabrication and installation of exterior wall sheathing, siding, metal
roofing, flashing, decking and architectural sheet metal work

Fabrication and installation of heating, ventilation and air conditioning
ducts and equipment

Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging

Fabrication and installation of stainless steel commercial or industrial
food service equipment

Manufacture, fabrication assembly, installation and alteration of all
ferrous and nonferrous metal work

Metal lavatory partitions

Preparation of drawings taken from architectural and engineering plans
required for fabrication and erection of sheet metal work

Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

S1801 Sheet Metal Journeyman

42.70 11.20 13.89 1.68

L&M
0.43

69.90

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;

PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region 11 (South of N63 latitude)
*See per diem note on last page

L&M
S1801 Sheet Metal Journeyman 42.70 11.20 13.89 1.68 0.43 69.90
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial
food service equipment
Manufacture, fabrication assembly, installation and alteration of all
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation
Sprinkler Fitters
*See per diem note on last page
L&M
A1901 Sprinkler Fitter 47.35 10.23 16.15 0.52 0.25 74.50
Surveyors
*See per diem note on last page
L&M
A2001 Chief of Parties 44.16 11.43 12.64 1.15 0.10 69.48
L&M
A2002 Party Chief 42.57 11.43 12.64 1.15 0.10 67.89
L&M
A2003 Line & Grade Technician/Office Technician/GPS, Drones 4197 11.43 12.64 1.15 0.10 67.29
L&M
A2004 Associate Party Chief (including Instrument Person & Head Chain 39.85 1143 12.64 1.15 0.10 65.17
Person)/Stake Hop/Grademan
L&M
A2006 Chain Person (for crews with more than 2 people) 35.51 1143 12.64 1.15 0.10 60.83

Truck Drivers
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;

PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation

Issue 40, Effective April 3, 2020
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits

THR

Truck Drivers
*See per diem note on last page

L&M
A2101 Group I, including: 40.94 11.43 12.64 1.15 0.10

66.26

Air/Sea Traffic Controllers

Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain

Captains & Pilots (air & water)

Deltas, Commanders, Rollagons, & similar equipment (when pulling
sleds, trailers or similar equipment)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks
with pups) over 40 yards up to & including 60 yards

Helicopter Transporter
Liquid Vac Truck/Super Vac Truck
Material Coordinator or Purchasing Agent

Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to
be negotiated)

Semi with Double Box Mixer
Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

L&M
A2102 Group 1A including: 4221 11.43 12.64 1.15 0.10

67.53

Dump Trucks (including rockbuggy, side dump, belly dump & trucks

with pups) over 60 yards up to & including 100 yards (over 100 yards to

be negotiated)

Jeeps (driver under load)

Lowboys, including tractor attached trailers & jeeps, up to & including 12

axles (over 12 axles or 150 tons to be negotiated)

L&M

A2103 Group II, including: 39.68 11.43 12.64 1.15 0.10

65.00

All Deltas, Commanders, Rollagons, & similar equipment
Batch Trucks (8 yards & up)

Batch Trucks (up to & including 7 yards)

Boom Truck/Knuckle Truck (over 5 tons)

Cacasco Truck/Heat Stress Truck

Construction and Material Safety Technician

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks
with pups) over 20 yards up to & including 40 yards

Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame
manufactured rating over 5 tons)

Mechanics

Oil Distributor Driver

Partsman

Ready-mix (up to & including 12 yards)
Stringing Truck

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation

Page 20 Issue 40, Effective April 3, 2020




Class

Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2103 Group 11, including:

L&M

39.68 11.43 12.64 1.15 0.10 65.00

Turn-O-Wagon or DW-10 (not self loading)

A2104 Group I1I, including:

L&M

38.86 11.43 12.64 1.15 0.10 64.18

Boom Truck/Knuckle Truck (up to & including 5 tons)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks
with pups) over 10 yards up to & including 20 yards

Expeditor (electrical & pipefitting materials)

Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame

manufactured rating 5 tons & under)
Greaser - Shop

Semi or Truck & Trailer

Thermal Plastic Layout Technician
Traffic Control Technician
Trucks/Jeeps (push or pull)

A2105 Group IV, including:

L&M

38.28 11.43 12.64 1.15 0.10 63.60

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile

Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment

(over 5 tons)

Bus Operator (over 30 passengers)
Cement Spreader, Dry
Combination Truck-Fuel & Grease

Compactor (when pulled by rubber tired equipment)

Dump Trucks (including rockbuggy, side dump, belly dump, & trucks

with pups) up to & including 10 yards
Dumpster

Expeditor (general)

Fire Truck/Ambulance Driver

Flat Beds, Dual Rear Axle

Foam Distributor Truck Dual Axle
Front End Loader with Fork

Grease Truck

Hydro Seeder, Dual Axle

Hyster Operators (handling bulk aggregate)
Loadmaster (air & water operations)
Lumber Carrier

Ready-mix, (up to & including 7 yards)
Rigger (air/water/oilfield)

Tireman, Light Duty

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

Issue 40, Effective April 3, 2020

VAC=vacation
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Class
Code

Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2105 Group IV, including:

L&M

38.28 11.43 12.64 1.15 0.10 63.60

Track Truck Equipment

Truck Vacuum Sweeper
Warehouseperson

Water Truck (Below 250 Bbls)
Water Truck (straight)

Water Wagon, Semi

A2106 Group V, including:

L&M

37.52 1143 12.64 1.15 0.10 62.84

Buffer Truck

Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing
Attachments (up to & including 5 tons)

Bus Operator (up to 30 passengers)

Farm Type Rubber Tired Tractor (when material handling or pulling
wagons on a construction project)

Flat Beds, Single Rear Axle

Foam Distributor Truck Single Axle

Fuel Handler (station/bulk attendant)

Gear/Supply Truck

Gravel Spreader Box Operator on Truck

Hydro Seeders, Single axle

Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper

Tack Truck

Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)

*See per diem note on last page

N2201 Group I, including:

34.88 895 17.81 1.30 0.20

L&M LEG
0.20 63.34

Brakeman
Mucker
Nipper

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Topman & Bull Gang
Tunnel Track Laborer

N2202 Group 11, including:

3598 8.95 17.81 1.30 0.20

L&M LEG
0.20 64.44

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
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Class

Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

L&M
N2202 Group II, including: 3598 8.95 17.81 1.30 0.20

LEG
0.20 64.44

Concrete Laborer

Floor Preparation, Core Drilling
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator

Nozzlemen, Pumpcrete or Shotcrete

Pipelayer Helper

L&M
N2203 Group 11, including: 36.97 8.95 17.81 1.30 0.20

LEG
0.20 65.43

Miner
Retimberman

L&M
N2204 Group IIA, including: 40.58 8.95 17.81 1.30 0.20

LEG
0.20 69.04

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayer

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

L&M
N2206 Group IIIB, including: 44.75 6.24 17.81 1.30 0.20

LEG
0.20 70.50

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)(over 5,000 hours)

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade,
GPS, drones)

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M
S2201 Group I, including: 34.88 8.95 17.81 1.30 0.20

LEG
0.20 63.34

Brakeman

Mucker

Nipper

Storm Water Pollution Protection Plan Worker (SWPPP Worker -
erosion and sediment control Laborer)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
Issue 40, Effective April 3, 2020
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Class
Code Classification of Laborers & Mechanics BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

L&M LEG
S$2201 Group I, including: 34.88 895 17.81 1.30 0.20 0.20 63.34

Topman & Bull Gang
Tunnel Track Laborer

L&M LEG
S2202 Group II, including: 3598 8.95 17.81 1.30 0.20 0.20 64.44

Burning & Cutting Torch

Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete Laborer

Floor Preparation, Core Drilling

Jackhammer/Chipping Gun or Pavement Breaker

Laser Instrument Operator

Nozzlemen, Pumpcrete or Shotcrete

Pipelayer Helper

L&M LEG
S$2203 Group 111, including: 36.97 895 17.81 130 0.20 0.20 65.43

Miner
Retimberman

L&M LEG
S2204 Group IIIA, including: 40.58 895 17.81 1.30 0.20 0.20 69.04

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)

Pioneer Drilling & Drilling Off Tugger (all type drills)

Pipelayer

Powderman (Employee Possessor)

Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

L&M LEG
S2206 Group IIIB, including: 4475 6.24 17.81 1.30 0.20 0.20 70.50

Driller (including, but not limited to wagon drills, air-track drills,
hydraulic drills)(over 5,000 hours)

Federal Powderman (Responsible Person in Charge)

Grade Checking (setting or transferring of grade marks, line and grade,
GPS, drones)

Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;
VAC=vacation
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Class
Code Classification of Laborers & Mechanics

BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

L&M

A2207 Group I 45.68 10.35 13.00 1.00 0.10 0.05 70.18
L&M

A2208 Group IA 47.62 10.35 13.00 1.00 0.10 0.05 72.12
L&M

A2209 Group II 44.84 10.35 13.00 1.00 0.10  0.05 69.34
L&M

A2210 Group III 44.04 10.35 13.00 1.00 0.10 0.05 68.54
L&M

A2211 Group IV 37.21 10.35 13.00 1.00 0.10 0.05 61.71

* Per diem is an established practice for this classification. This means that per diem is an allowable alternative to board and

lodging if all criteria are met. See 8 AAC 30.051-08 AAC 30.056, and the per diem information on page vii of this Pamphlet.

** Work in combination of classifications: Employees working in any combination of classifications within the diving crew

(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours

per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund;
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate;

VAC=vacation
Issue 40, Effective April 3, 2020
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GENERAL NOTES

1.) THIS PROJECT INCLUDES THE FOLLOWING:
EXCAVATION;

PLACE BACKFILL;

INSTALL CMP;

INSTALLATION OF NEW STORM DRAIN MANHOLE;
INSTALLATION OF NEW HDPE OUTFALL PIPE;
REPAIR EXISTING STORM WATER POND BERM;
PLACE TOPSOIL & SEEDING;

MISCELLANEOUS ITEMS SHOWN ON THE PLANS.

R A A )

2.) LOCATION OF UNDERGROUND UTILITIES ARE APPROXIMATE. ACTUAL DEPTH, NUMBER
AND LOCATION UNKNOWN. BURIED UTILITIES OTHER THAN THOSE SHOWN ON THE PLANS
MAY BE PRESENT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATION,
IDENTIFYING, AND WORKING AROUND ALL UTILITIES WITHIN THE PROJECT LIMITS AT NO
ADDITIONAL COST TO THE OWNER. CALL FOR LOCATES PRIOR TO EXCAVATION, ALASKA
DIGLINE 1-800-478-3121 AND THE CITY OF KENAI, 1-907- 283-8236.

3.) THE FOLLOWING ALASKA STATUTES APPLY TO WORK NEAR OVERHEAD ELECTRIC LINES:

AS 18.60.670 PROHIBITION AGAINST PLACEMENT OF EQUIPMENT NEAR ELECTRICAL
POWER LINES AND CONDUCTORS.

A PERSON INDIVIDUALLY OR THROUGH AN AGENT OR EMPLOYEE MAY NOT

(1) PLACE ANY TYPE OF TOOL, EQUIPMENT, MACHINERY OR MATERIAL THAT IS CAPABLE
OF LATERAL, VERTICAL OR SWINGING MOTION, WITHIN 10" OF HIGH VOLTAGE
OVERHEAD ELECTRICAL LINE OR CONDUCTOR;

(2) STORE, OPERATE, ERECT, MAINTAIN, MOVE OR TRANSPORT TOOLS, MACHINERY,
EQUIPMENT, SUPPLIES, MATERIALS, APPARATUS, BUILDINGS, OR OTHER STRUCTURES
WITHIN 10 FEET OF A HIGH VOLTAGE OVERHEAD ELECTRICAL LINE OR CONDUCTOR.

AS 18.60.680 ANY WORK WITHIN MINIMUM DISTANCE STATED ABOVE SHALL REQUIRE
CONTACT WITH HEA TO INSTALL TEMPORARY MECHANICAL BARRIERS, TEMPORARY
DE-ENERGIZATION AND GROUNDING, OR TEMPORARY RAISING OF CONDUCTORS.

4.) ALL WORK SHALL COMPLY WITH THE MUNICIPALITY OF ANCHORAGE STANDARD
SPECIFICATIONS (M.A.S.S) 2009, AS CONSTRUED TO APPLY TO THE CITY OF KENAI.

5.) PROVIDE APPROPRIATE SIGNS AND WARNING DEVICES TO ISOLATE THE
CONSTRUCTION AREA AND ENSURE VEHICULAR AND PEDESTRIAN SAFETY.

8.) THE CONTRACTOR IS RESPONSIBLE FOR CONTROLLING STORM WATER DISCHARGE
FROM THE CONSTRUCTION SITE. PROVIDE FOR TEMPORARY DRAINAGE, EROSION AND
SEDIMENT CONTROL DURING CONSTRUCTION.

8.) STOCKPILE ALL GRUBBING DEBRIS FOR RE-INCORPORATION INTO THE PROJECT.

9.) ALL CLASSIFIED MATERIAL SHALL BE COMPACTED TO 90% OF MAXIMUM DRY DENSITY.

10.) THE CONTRACTOR SHALL CONTACT THE ENGINEER IF DISCREPANCIES ARE FOUND
BETWEEN THE EXISTING CONDITIONS SHOWN ON THE PLANS AND ACTUAL SITE
CONDITIONS.

11.) THE CONTRACTOR SHALL OBTAIN AN EXCAVATION PERMIT, ISSUED BY THE CITY OF
KENAI, PRIOR TO DOING ANY WORK.

12.) CONTRACTOR SHALL ADHERE TO ALL LOCAL REQUIREMENTS FOR NOISE AND HOURS
OF OPERATIONS.

13.) CONTRACTOR SHALL CONFORM TO ALL OCCUPATIONAL SAFETY AND HEALTH
ADMINISTRATION (OSHA) REGULATIONS FOR EXCAVATION AND BACKFILL.

14.) PROVIDE 4" TOPSOIL AND SEEDING ON ALL AREAS DISTURBED BY CONSTRUCTION
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CLEARING AND GRUBBING

CLEAR, GRUB, REMOVE, AND DISPOSE OF ALL VEGETATION AND DEBRIS WITHIN DESIGNATED
AREAS OF THE PROJECT, EXCEPT SUCH OBJECTS AS ARE DESIGNATED TO REMAIN. PRESERVE
FROM INJURY OR DEFACEMENT ALL VEGETATION AND OBJECTS DESIGNATED TO REMAIN.

PRESERVE SURVEY STAKES, BOUNDARY MARKERS, BENCH MARKS, AND TIE POINTS UNTIL
SUCH TIME AS THEIR USEFULNESS HAS CEASED AND THE OWNER GIVES PERMISSION FOR
THEIR DESTRUCTION.

CLEARING - CUT AND DISPOSE OF ALL TREES, DOWN TIMBER, STUBS, BRUSH, BUSHES AND
DEBRIS FROM ALL AREAS DESIGNATED. FELL TREES TOWARD THE CENTER OF THE AREA TO BE
CLEARED, IN ORDER TO MINIMIZE DAMAGE TO THE TREES THAT ARE TO BE LEFT STANDING.
REMOVE AND DISPOSE OF TREES UNAVOIDABLY FALLING OUTSIDE THE SPECIFIED LIMITS. CUT
TREES AND BRUSH TO A HEIGHT OF NOT MORE THAN 6 INCHES ABOVE THE SURROUNDING
GROUND.

GRUBBING - REMOVE AND DISPOSE OF ALL STUMPS, ROOTS, MOSS, GRASS, TURF, DEBRIS OR
OTHER OBJECTIONABLE MATERIAL WITHIN EXCAVATION LIMITS. GRUB ANY OTHER AREAS
DESIGNATED ON THE PLANS. EXCEPT IN AREAS TO BE EXCAVATED, BACKFILL STUMP HOLES
AND OTHER HOLES WITH SUITABLE MATERIALS AND COMPACT ACCORDING TO THE
SPECIFICATIONS.

DISPOSE OF ALL VEGETATION AND DEBRIS REMOVED BY CLEARING OR GRUBBING OFFSITE AT
CONTRACTOR'S FURNISHED DISPOSAL SITE. OBTAIN ALL PERMITS REQUIRED BY LAW FOR SUCH
DISPOSAL.

EXCAVATION

EXCAVATE, HAUL, PLACE, AND COMPACT OR DISPOSE OF SPECIFIED MATERIALS NECESSARY
TO CONSTRUCT THE PROJECT. CONFORM TO THE LINES, GRADES, DEPTHS AND TYPICAL
CROSS SECTIONS SHOWN ON THE PLANS OR AS ESTABLISHED. THE CONTRACT WILL
DESIGNATE MATERIAL TO BE REMOVED WITHIN THE EXCAVATION LIMITS AS CLASSIFIED OR
UNCLASSIFIED EXCAVATION.

MATERIALS:

1. UNCLASSIFIED EXCAVATION. ALL MATERIALS OF WHATEVER CHARACTER ENCOUNTERED IN
THE WORK. MAY INCLUDE ROCK, COMMON, OR MUCK.

2. CLASSIFIED EXCAVATION.

a. COMMON EXCAVATION. SILT, SAND, GRAVEL, AND GRANULAR MATERIAL OTHER THAN ROCK
OR MUCK.

b. MUCK EXCAVATION. SOILS, ORGANIC MATTER, AND OTHER MATERIAL NOT SUITABLE FOR
FOUNDATION MATERIAL REGARDLESS OF MOISTURE CONTENT.

3. CLASSIFIED FILL. APPROVED MATERIAL REQUIRED FOR BACKFILL OR FOR OTHER PORTIONS
OF THE WORK, AND OBTAINED FROM SOURCES OUTSIDE THE LIMITS FOR THE PROJECT.

PERFORM ALL NECESSARY CLEARING AND GRUBBING PRIOR TO BEGINNING EXCAVATION,
GRADING, AND EMBANKMENT OPERATIONS IN ANY AREA. KEEP EXCAVATION AND EMBANKMENT
AREAS FREE DRAINING AT ALL TIMES AS THE WORK PROGRESSES. FINISH THE EXCAVATION
AND EMBANKMENTS TO REASONABLY SMOOTH AND UNIFORM SURFACES. EXCAVATE AND
EMBANK MATERIAL ONLY WITHIN THE LIMITS ON THE PLANS OR AS DIRECTED. PREVENT
DISTURBING MATERIAL AND VEGETATION OUTSIDE OF THE SLOPE LIMITS. THE ENGINEER MAY
DESIGNATE EXCAVATED SOILS, THAT CANNOT BE PROPERLY COMPACTED IN EMBANKMENTS,
AS UNSUITABLE. WHEN UNSUITABLE MATERIAL IS ENCOUNTERED AT THE REQUIRED DEPTH OF
EXCAVATION, REMOVE THE UNSUITABLE MATERIAL TO THE DEPTH SPECIFIED OR DIRECTED.
ALLOW FOR MEASUREMENTS TO BE TAKEN BEFORE BACKFILL IS PLACED. DISPOSE OF
UNSUITABLE MATERIAL OR EXCESS USABLE MATERIAL AT CONTRACTOR FURNISHED OFFSITE
LOCATIONS.

CLASSIFIED FILL AND BACKFILL

THE WORK UNDER THIS SPECIFICATION CONSISTS OF PERFORMING ALL OPERATIONS
NECESSARY TO FURNISH, PLACE, AND COMPACT CLASSIFIED FILL AND BACKFILL.

CLASSIFIED FILL AND BACKFILL SHALL CONTAIN NO LUMPS, FROZEN MATERIAL, ORGANIC
MATTER, OR OTHER DELETERIOUS MATTER, AND SHALL BE DURABLE AND SOUND.

THE CONTRACTOR MAY UTILIZE USABLE SOILS WITHIN THE EXISTING OUTFALL TYPICAL
SECTION FOR FILLING THE ERODED SUBGRADE.

USEABLE SOILS - SOILS MUST BE COMPACTABLE. EXISTING RIPRAP LINER MATERIAL, WITHIN
THE EXISTING OUTFALL SECTION, SHALL BE UTILIZED WITHIN THE REPAIR FILL NEAR THE
BOTTOM OF THE FILL. THE EXISTING RIPRAP WILL BE USED TO ENGAGE THE NATIVE SOILS WITH
THE BACKFILL. ALL EXISTING RIPRAP ONSITE MUST BE INCORPORATED INTO THIS PROJECT.

PLACEMENT -

THE SUBGRADE SHALL BE CLEARED OF ALL DEBRIS AND ORGANIC MATERIAL. ALL
DEPRESSIONS OR HOLES BELOW THE GENERAL AREA SURFACE LEVEL, WHETHER CAUSED BY
REMOVAL OF DEBRIS OR UNACCEPTABLE MATERIAL, OR OTHERWISE, SHALL BE BACKFILLED
WITH APPROVED MATERIAL AND COMPACTED TO SPECIFIED DENSITY AND TO A LEVEL,
UNIFORM SURFACE BEFORE THE PLACEMENT OF OTHER LAYERS. EMBANKMENT SHALL NOT BE
PLACED ON FROZEN GROUND, NOR ON GROUND HAVING A SLOPE GREATER THAN ONE
VERTICAL TO FOUR HORIZONTAL (SLOPE 1:3). STEEPER SLOPES SHALL BE BENCHED PRIOR TO
BACKFILLING.

THE SPECIFIED MATERIAL SHALL BE CONSTRUCTED AT THE LOCATIONS AND TO THE LINES AND
GRADES INDICATED ON THE DRAWINGS. THE MATERIAL SHALL BE PLACED AND SPREAD
UNIFORMLY IN SUCCESSIVE LAYERS NOT EXCEEDING TWELVE INCHES (12") IN LOOSE
THICKNESS. THE ENGINEER MAY APPROVE LIFTS OF GREATER THICKNESS PROVIDED THE
EQUIPMENT AND METHOD USED WILL CONSISTENTLY ACHIEVE THE SPECIFIED DENSITY. THE
LAYERS SHALL BE CARRIED UP FULL WIDTH FROM THE BOTTOM OF THE FILL TO AVOID THE
NECESSITY OF WIDENING THE EDGES AFTER THE CENTER HAS BEEN BROUGHT TO GRADE.
EACH LAYER SHALL BE COMPACTED TO NOT LESS THAN NINETY-FIVE PERCENT (90%) OF THE
MAXIMUM DRY DENSITY.

SEEDING

THE WORK UNDER THIS SECTION SHALL CONSIST OF PROVIDING ALL LABOR, EQUIPMENT, AND
MATERIALS FOR THE PREPARATION OF GROUND SURFACES FOR THE APPLICATION AND
MAINTENANCE OF SEEDED AREAS, FERTILIZATION, LIME APPLICATION (IF NECESSARY),
WATERING, AND MULCHING AT LOCATIONS SHOWN ON THE DRAWINGS OR ESTABLISHED BY
THE ENGINEER.

ALL SEEDING SHALL BE PERFORMED BETWEEN MAY 1 AND SEPTEMBER 1. SEEDING ANY OTHER
TIME WILL ONLY BE ALLOWED UPON WRITTEN APPROVAL FROM THE ENGINEER. SEEDING SHALL
NOT BE DONE DURING WINDY CONDITIONS OR WHEN CLIMATIC OR GROUND CONDITIONS
WOULD HINDER PLACEMENT OR PROPER GERMINATION OF SEED MIXES.

SEED MIX

SEED SHALL CONFORM TO THE FOLLOWING SEED MIX TYPES AND APPLICATION RATES:
MOWABLE SEED MIX

APPLICATION RATE: 5 LBS./1,000 S.F.

NAME PROPORTION BY WEIGHT PURITY GERMINATION
ANNUAL RYEGRASS
(LOLIUM MULTIFLORUM) 5% 90% 85%
KENTUCKY BLUEGRASS
ALPINE (POA ALPINE) 30% 90% 85%
ALENE (POA PRATENSIS) 25% 90% 85%
BOREAL FESCUE
(FESTUCA RUBRA ‘BOREAL’) 40% 90% 85%

FERTILIZER

FERTILIZER SHALL BE OF STANDARD COMMERCIAL TYPES SUPPLIED SEPARATELY OR IN
MIXTURES, AND FURNISHED IN MOISTURE-PROOF CONTAINERS. EACH CONTAINER SHALL BE
MARKED WITH THE WEIGHT AND THE MANUFACTURER'S GUARANTEED ANALYSIS OF THE
CONTENTS SHOWING THE PERCENTAGE FOR EACH INGREDIENT CONTAINED THEREIN. THE
PROPORTION OF CHEMICAL INGREDIENTS FURNISHED SHALL BE A MIXTURE SUCH AS TO
PROVIDE THE TOTAL AVAILABLE NITROGEN, PHOSPHORIC, AND POTASSIUM AS SPECIFIED
TOLERANCES OF THE CHEMICAL INGREDIENTS SHALL BE PLUS OR MINUS TWO PERCENT (£2%).
NO CYANAMID COMPOUNDS OR HYDRATED LIME WILL BE PERMITTED IN MIXED FERTILIZERS.

LIMESTONE

LIMESTONE SHALL CONTAIN NOT LESS THAT EIGHTY-FIVE PERCENT (85%) OF CALCIUM AND
MAGNESIUM CARBONATES. AGRICULTURAL GROUND LIMESTONE SUITABLE FOR APPLICATION
BY A FERTILIZER SPREADER SHALL CONFORM TO THE FOLLOWING GRADATION:

SIEVE DESIGNATION MINIMUM PERCENT PASSING, BY WEIGHT
#10 100
#20 90
#100 50

FERTILIZER AND LIMESTONE FOR USE IN A HYDRAULIC SPRAYER SHALL BE SOLUBLE OR
GROUND TO A FINENESS THAT WILL PERMIT COMPLETE SUSPENSION OF INSOLUBLE PARTICLES
IN WATER.

MULCH

SHALL BE DRIED SHREDDED PEAT MOSS; OR CELLULOSE WOOD OR PAPER FIBER SUCH AS
"ASTROMULCH," "SILVAFIBRE," "CONWED," OR APPROVED EQUAL.

WATER

WATER USED FOR THE PLANTING, ESTABLISHMENT, AND ALL OPERATIONS OF MAINTENANCE
SHALL BE POTABLE. THE WATER SHALL BE SUITABLE FOR IRRIGATION, FREE FROM
SUBSTANCES HARMFUL TO PLANTS. THE CONTRACTOR SHALL SUPPLY A WATER SOURCE
UNLESS WAIVED BY WRITTEN AUTHORIZATION FROM THE ENGINEER.

APPLICATION:
SOIL PREPARATION

AFTER GRADING OF AREAS HAS BEEN COMPLETED IN CONFORMITY WITH THE LINES AND
GRADES SHOWN ON THE DRAWINGS, AND BEFORE BEGINNING SEEDING OPERATIONS, THE
AREAS TO BE SEEDED SHALL BE CULTIVATED TO PROVIDE A REASONABLY FIRM BUT FRIABLE
SEEDBED. CULTIVATION SHALL BE CARRIED TO A DEPTH OF TWO INCHES (2"). ON SLOPES
STEEPER THAN 3:1, DEPTH OF CULTIVATION MAY BE REDUCED AS DIRECTED BY THE ENGINEER.
ALL CULTIVATED AREAS SHALL BE RAKED OR CLEARED OF STONES (ONE INCH [1] IN DIAMETER
AND LARGER), WEEDS, PLANT GROWTH, STICKS, STUMPS, AND OTHER DEBRIS OR
IRREGULARITIES WHICH MIGHT INTERFERE WITH THE SEEDING OPERATION, GERMINATION OF
SEED, OR SUBSEQUENT MAINTENANCE OF THE SEED-COVERED AREAS. CONTRACTOR MAY BE
REQUIRED TO TRACK-WALK SLOPES 2:1 OR OVER AS DIRECTED IN THE DRAWINGS OR BY THE
ENGINEER.

FERTILIZER

FERTILIZER SHALL BE APPLIED AT A RATE TO PROVIDE TWO (2) POUNDS ACTUAL NITROGEN PER
THOUSAND (1,000) SQUARE FEET OF AREA. IN THE ABSENCE OF SOIL TESTS AND DIRECTION
FROM THE ENGINEER, THE CONTRACTOR SHALL APPLY 16-16-16 AT THE RATE OF TWELVE AND
ONE-HALF (12.5) POUNDS PER THOUSAND (1,000) SQUARE FEET. FERTILIZER SHALL BE IN
ACCORDANCE WITH TOPSOIL SPECIFICATIONS.

LIMESTONE

LIMESTONE, WHETHER IN LIQUID OR DRY FORM, SHALL BE APPLIED AT A SUFFICIENT RATE TO
ATTAIN A SOIL PH BETWEEN 6.0 AND 7.0.

APPLICATION METHODS

APPLY SEED MIXTURES AT RATES AS SPECIFIED AND/OR AS DIRECTED BY THE ENGINEER.
SEED, FERTILIZER, LIMESTONE, MULCH, AND WATER MAY BE APPLIED BY THE FOLLOWING
METHODS:

1. HYDRAULIC METHOD

SEEDING BY HYDRAULIC METHODS SHALL CONSIST OF FURNISHING AND PLACING A
SLURRY MADE OF SEED, FERTILIZER, DRIED PEAT MOSS OR CELLULOSE WOOD FIBER
AND WATER.

THE DRIED PEAT MOSS OR CELLULOSE WOOD FIBER SHALL BE ADDED TO THE WATER
SLURRY IN THE HYDRAULIC SEEDER AFTER THE PROPORTIONATE AMOUNTS OF SEED
AND FERTILIZER HAVE BEEN ADDED. THE SLURRY MIXTURE SHALL THEN BE COMBINED
AND APPLIED IN SUCH A MANNER THAT THE RATE OF APPLICATION WILL RESULT IN AN
EVEN DISTRIBUTION OF ALL MATERIALS.

HYDRAULIC SEEDING EQUIPMENT SHALL BE CAPABLE OF MAINTAINING A CONTINUOUS
AGITATION SO THAT A HOMOGENEOUS MIXTURE CAN BE APPLIED THROUGH A SPRAY
NOZZLE. THE PUMP SHALL BE CAPABLE OF PRODUCING SUFFICIENT PRESSURE TO
MAINTAIN A CONTINUOUS, NON-FLUCTUATING SPRAY CAPABLE OF REACHING THE
EXTREMITIES OF THE SEEDING AREA WITH THE PUMP UNIT LOCATED ON THE ROADBED.
SUFFICIENT HOSE SHALL BE PROVIDED TO REACH AREAS NOT PRACTICAL TO SEED
FROM THE NOZZLE UNIT SITUATED ON THE ROADBED.

MAINTENANCE:

THE CONTRACTOR SHALL FURNISH ALL LABOR, MATERIALS, SUPPLIES AND EQUIPMENT
REQUIRED TO ESTABLISH, MAINTAIN, AND PROTECT THE SEEDED AREAS, FOR A ONE YEAR
PLANT ESTABLISHMENT PERIOD FROM DATE OF ACCEPTANCE OF THE INITIAL PLANTING
OPERATIONS. HOWEVER, MAINTENANCE ACTIVITIES SHALL COMMENCE IMMEDIATELY AFTER
AREAS HAVE BEEN SEEDED. THE CONTRACTOR SHALL SUBMIT A MAINTENANCE SCHEDULE TO
THE ENGINEER, THIRTY (30) DAYS PRIOR TO THE LANDSCAPE INSPECTION. THE CONTRACTOR
SHALL ALSO BE RESPONSIBLE FOR PROTECTION OF HIS WORK DURING THE MAINTENANCE
PERIOD, AND SHALL REPAIR AND REPLACE ALL SEEDED AREAS DAMAGED OR DESTROYED
WITHIN THE SCOPE OF THE WORK, REGARDLESS OF CAUSE. THE CONTRACTOR'S STAFF SHALL
INCLUDE SUPERVISORY PERSONNEL EXPERIENCED IN LANDSCAPE MAINTENANCE. THE WORK
FORCE IS TO BE EXPERIENCED AND FAMILIAR WITH MAINTAINING PLANT MATERIAL IN
SUBARCTIC CONDITIONS.

WATERING

THE CONTRACTOR SHALL WATER ALL SEEDED AREAS, PROVIDING WATER PENETRATION
THROUGHOUT THE AREA.

WATERING SHALL CEASE AT FIRST HARD FROST IN THE FALL AND SHALL RESUME UPON
GROUND THAW IN THE SPRING..

WATER APPLICATION SHALL BE APPLIED AT A RATE THAT WILL PROVIDE MOISTURE
PENETRATION THROUGHOUT THE ENTIRE ROOT ZONE WITH A MINIMUM OF WATER RUN-OFF.
SHOULD SOIL CONDITIONS BE ENCOUNTERED THAT ARE NOT CONDUCIVE TO WATER
ABSORPTION, THE CONTRACTOR SHALL TAKE WHATEVER CORRECTIVE ACTIONS THAT MAY BE
REQUIRED TO CORRECT THIS CONDITION, WITHOUT ADDITIONAL COST TO THE OWNER.
FERTILIZATION

ON THE FORTIETH (40TH) DAY OF THE MAINTENANCE PERIOD, THE CONTRACTOR SHALL APPLY
ONE APPLICATION OF FERTILIZER (16-16-16) AT THE RATE OF SEVEN (7) POUNDS PER
THOUSAND (1,000) SQUARE FEET.

RIPRAP

DESCRIPTION. CONSTRUCT RIPRAP BANK AND SLOPE PROTECTION.

MATERIALS. EVENLY GRADED STONES THAT ARE HARD, ANGULAR, AND HAVE NO MORE THAN
50% WEAR AT 500 REVOLUTIONS AS DETERMINED BY AASHTO T 96. USE STONES WITH BREADTH
AND THICKNESS AT LEAST 1/4 OF ITS LENGTH. DO NOT USE ROUNDED BOULDERS OR COBBLES
ON SLOPES STEEPER THAN 2:1.

MEET THE FOLLOWING GRADATION FOR THE CLASS SPECIFIED. PERCENTS ARE BY TOTAL
WEIGHT, WEIGHTS ARE FOR EACH STONE:
1. CLASS | 0-50% WEIGHING UP TO 25 POUNDS

0-10% WEIGHING MORE THAN 50 POUNDS

CONSTRUCTION REQUIREMENTS. PROVIDE A LEVEL, COMPACT AREA LARGE ENOUGH TO DUMP
AND SORT TYPICAL LOADS OF RIPRAP AT APPROVED LOCATION(S). DUMP THE LOADS
SPECIFIED IN THIS AREA AND ASSIST THE ENGINEER AS NEEDED TO SORT AND MEASURE THE
STONES IN THE LOAD TO DETERMINE IF THE RIPRAP IS WITHIN SPECIFICATIONS. PROVIDE THE
EQUIPMENT NEEDED TO ASSIST IN THIS SORTING.

PLACE STONES TO THE THICKNESS, HEIGHT, AND LENGTH SHOWN ON THE PLANS, OR AS
STAKED, IN A WELL-GRADED MASS WITH A MINIMUM OF VOIDS. FILL IN UNACCEPTABLE VOIDS
WITH SMALLER STONES. PLACE RIPRAP TO ITS FULL COURSE THICKNESS IN ONE OPERATION.
AVOID DISPLACING THE UNDERLYING MATERIAL. DO NOT PLACE RIPRAP IN LAYERS OR USE
METHODS LIKELY TO CAUSE SEGREGATION. PLACEMENT OF STONES SHALL BEGIN AND THE
BOTTOM OF THE SLOPE WORKING TOWARDS THE TOP.

MANIPULATE THE ROCK SUFFICIENTLY USING A BACKHOE, ROCK TONGS, OR OTHER SUITABLE
EQUIPMENT TO SECURE A REASONABLY REGULAR SURFACE AND STABILITY.

GEOTEXTILE FOR SUBSURFACE EROSION CONTROL

DESCRIPTION. PREPARE SURFACES AND FURNISH AND PLACE GEOTEXTILES FOR SUBSURFACE
DRAINAGE AND EROSION CONTROL AS SHOWN IN THE PLANS.

USE MATERIALS THAT CONFORM TO THE FOLLOWING, FOR THE CLASS 2 GEOTEXTILE
CONFORMING TO AASHTM288-06:

PROPERTY TEST METHOD MINIMUM

GRAB STRENGTH ASTM D 4632 250 LBS

TEAR STRENGTH ASTM D 4632 2251BS

PUNCTURE STRENGTH ASTM D 6241 495 LBS

PERMITTIVITY ASTM D 4491 0.2 SEC*1

APPARENT OPENING SIZE ~ ASTM D 4751 0.25 mm

ULTRAVIOLET STABILITY ASTM D 4355 50% AFTER 500HR EXPOSURE
CONSTRUCTION.

1. SURFACE PREPARATION. PREPARE SURFACE BY REMOVING STUMPS, BRUSH, BOULDERS,
AND SHARP OBJECTS. FILL HOLES AND LARGE RUTS WITH MATERIAL SHOWN ON THE PLANS
OR AS APPROVED.

. GEOTEXTILE PLACEMENT. UNROLL GEOTEXTILE DIRECTLY ONTO THE PREPARED SURFACE.
STRETCH GEOTEXTILE TO REMOVE ANY CREASES OR WRINKLES. DO NOT EXPOSE
GEOTEXTILES TO THE ELEMENTS FOR LONGER THAN 5 DAYS AFTER REMOVAL OF
PROTECTIVE COVERING.

a. EROSION CONTROL. PLACE AND ANCHOR GEOTEXTILE ON THE APPROVED SURFACE, SO IT
WILL NOT BE TORN OR EXCESSIVELY STRETCHED BY PLACEMENT OF THE OVERLYING
MATERIALS. ANCHOR THE TERMINAL ENDS OF THE GEOTEXTILE USING KEY TRENCHES OR
APRONS AT THE CREST AND TOE OF SLOPE, AS SHOWN ON THE PLANS. OTHER
TEMPORARY OR PERMANENT ANCHORING METHODS MAY BE USED, SUBJECT TO
APPROVAL.

JOINING. JOIN GEOTEXTILE BY OVERLAPPING.

a. OVERLAPPED SECTIONS MUST OVERLAP A MINIMUM OF 3 FEET. OVERLAP SUCCESSIVE
GEOTEXTILE SHEETS IN THE DIRECTION OF FLOW SO THAT THE UPSTREAM SHEET IS
PLACED OVER THE DOWNSTREAM SHEET AND/OR UPSLOPE OVER DOWNSLOPE. IN
TRENCHES, WHERE OVERLAPPED SEAMS ARE CONSTRUCTED IN THE LONGITUDINAL
TRENCH DIRECTION, MAKE THE OVERLAP EQUAL TO THE WIDTH OF THE TRENCH.

MATERIAL PLACING AND SPREADING. FOLLOWING PLACEMENT OF THE GEOTEXTILE ON
THE PREPARED SURFACE, PLACE COVER MATERIAL OF THE TYPE SHOWN ON THE PLANS.
USE METHODS FOR PLACING COVER MATERIAL WHICH MINIMIZE TEARING AND/OR
EXCESSIVE STRETCHING OF THE GEOTEXTILE. MAINTAIN PROPER OVERLAP AND
GEOTEXTILE CONTINUITY. DO NOT EXCEED 36" DROP HEIGHT FOR INDIVIDUAL STONES
LESS THAN OR EQUAL TO 5 LBS. DROP HEIGHT FOR STONES OVER 5 LBS IN WEIGHT
SHALL NOT EXCEED 6 INCHES.

MAINTAIN A MINIMUM DEPTH OF 12 INCHES OF COVER MATERIAL BETWEEN THE GEOTEXTILE

AND THE WHEELS OR TRACKS OF THE CONSTRUCTION EQUIPMENT.

. GEOTEXTILE REPAIR. OVERLAY TORN AREA WITH GEOTEXTILE WITH A MINIMUM 3 FOOT

OVERLAP AROUND THE EDGES OF THE TORN AREA. ENSURE THAT THE PATCH REMAINS IN

PLACE WHEN MATERIAL IS PLACED OVER THE AFFECTED AREA.
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NOTE:
THIS EXISTING SITE SURVEY WAS
ACCOMPLISHED WITHIN THE SPRING OF 2018.
SIGNIFICANT EROSION HAS OCCURRED SINCE.
THE CONTRACTOR SHALL VERIFY EXISTING

N CONDITIONS.

UNSUBDIVIDED
PTN GOVT. LOT 7~

LOCATE ALL UNDERGROUND UTILITIES BEFORE
CONSTRUCTION COMMENCES. CALL THE ALASKA DIG LINE
LOCATE CENTER AT 811.
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29.20 LF 16 IN SDR17 HDPE @ 18.83%

30 DEG (3 SEGMENT)
16" HDPE BEND

UNSUBDIVIDED
PTN GOVT. LOT 7

LOCATE ALL UNDERGROUND UTILITIES BEFORE
CONSTRUCTION COMMENCES. CALL THE ALASKA DIG LINE
LOCATE CENTER AT 811.

45 DEG (3 SEGMENT)
16" HDPE BEND

TYPICAL FILL
DAYLIGHT

O
~7
P4
60.96 LF 16 IN SDR17 HDPE @ 16.40%
I

|

/

/A DRAINAGE OUTFALL REPAIR PLAN

w 0 30 60'
Ry i |

HORIZONTAL GRAPHIC SCALE

/\\\\

15" CMP
CULVERT INVERT
ELV: 192.12'

FURNISH AND INSTALL
TYPE 1 STORM DRAIN

SDMH NO.1
STA:0+90.68 OFF:0.00
RIM:193.09
SUMP:186.00

INV IN:188.17 15"

INV OUT:188.00 16"

CONNECT TO EXISTING

~850 CY FILL
MATERIAL
REQUIRED

DEFLECT HDPE PIPE
AS REQUIRED

P5

Y | W
180 >4

AL\ L

—

41.85 LF 16 IN SDR17 HDPE @ 67.94%

CLASS | RIPRAP
PLACED AT PIPE

OUTFALL 18'W x 24'L

@
)
%

/

/ UNSUBDIVIDED
5317 ~PTN.GOVT.LOT7

|
|

\

Pipe Table

DESCRIPTION

DATE

REVISIONS

0.

1
2
3
4
5

NAME | SIZE | LENGTH | SLOPE MATERIAL START STATION | END STATION
P1 15" | 41.90° | 9.44% | 15inch Corrugated Metal Pipe | 0+48.78 0+90.68
P2 16" 29.20' | 18.83% | 16 inch HDPE Pipe 0+90.68 1+19.88
P3 16" 1364’ | 3298% | 16 inch HDPE Pipe 1+19.88 143353
P4 16" 60.96' | 16.40% | 16 inch HDPE Pipe 1+33.53 1+94.49
P5 16" | 4185 | 67.94% | 16 inch HDPE Pipe 1+94.49 2+36.34
STRUCTURE TABLE
STRUCTURE NAME: PIPES IN: PIPES OUT NORTHING | EASTING
SDMH NO.1 P1,15" INV IN=188.17 | P2, 16" INV OUT =188.00 | 9881.7811 9669.9484
30 DEG BEND (3 SEGMENT) | P2, 16" INV IN=182.50 | P3, 16" INV OUT =182.50 | 9865.0465 | 9646.0181
45 DEG BEND (3 SEGMENT) | P3, 16" INV IN =178.00 | P4, 16" INV OUT =178.00 | 9852.6846 | 9640.2446
DEFLECTION POINT P4, 16" INV IN=168.00 | P5, 16" INV OUT =168.00 | 9791.9484 | 9645.5214
PIPE END P5, 16" INV IN =139.57 9751.2287 | 9655.1900

BEHIVE INLET AND
FRAME AS REQUIRED.

48" 1.D.

\; 4" MIN
SEE NOTE 4

DETAIL 55-11

18" MIN
CATCH

\REDUC\NG SLAB [4

SEE STANDARD

CONCRETE

GRADE RINGS

- =

P " - =z 2|3

% 25-1/2 be )2

AL PRECAST NS
X1+ CONCRETE X
.| ECCENTRIC 2

ki z|%

REDUCING CONE ==

k| REQUIRED, UNLESS % %0

OTHERWISE APPROVED N ¥

12" MIN

-

AN

4 REBAR AT

\l~12" INTERVALS; BOTH WAYS

5" DIAMETER

NOTES:

1.

2.

MANHOLE SECTIONS SHALL CONFORM
TO A.S.T.M. C—-478.

EXTEND PIPE 2" INTO MANHOLE. SEAL
PIPE PENETRATIONS WITH
NON—SHRINKABLE GROUT MIXED WITH
POTABLE WATER LAW. MANUFACTURERS
RECOMMENDATIONS.

BLOCKQOUTS SHALL BE FORMED.

PLACE RUNGS 12" ON—CENTER ON
UNOBSTRUCTED SIDE OF MANHOLE 18"
MAX. FROM BOTTOM OF MANHOLE & 6"
MAX. FROM TOP OF CONE. IF
UNOBSTRUCTED SIDE NOT AVAILABLE,
BOTTOM RUNG TO BE PLACED 6" OVER
SMALLEST PIPE. SEE MANHOLE STEP
STANDARD DETAIL 50-6.

MANHOLE SHALL HAVE MINIMUM OF ONE
6" GRADE RING.

BACKFILL AROUND MANHOLE WITH A
MINIMUM OF 3" TYPE Il CLASSIFIED FILL
& BACKFILL. BACKFILL SHALL BE
INCIDENTAL TO COST OF MANHOLE
INSTALLATION.

CATCH BASIN LEADS SHALL ENTER THE
MANHOLE AT LEAST ONE PRIMARY LEAD
DIAMETER ABOVE THE TOP OF THE
PRIMARY LEAD UNLESS MINIMUM PIPE
SLOPES CANNOT BE ACHIEVED.

STEEL REQ'D FOR BARREL SHALL
CONFORM TO A.S.T.M. C-478. EMBED
STEEL IN BASE SO THAT FIRST BARREL
SECTION IS CONNECTED WITH BASE.
"RAM—NEK” OR EQUAL AND PRIME
BARREL JOINTS. HEAT "RAM-NEK" AND
SEAL SURFACES BEFORE FINAL
ASSEMBLY.

. PRIMARY LEADS NOT TO EXCEED 24"

CPEP OR HDPEP WITH INCLUDED ANGLE
BETWEEN LEADS GREATER THAN OR
EQUAL TO 135, OR PRIMARY LEADS
NOT TO EXCEED 18" CPEP OR HDPEP
WITH INCLUDED ANGLE LESS THAN 135"

/8 TYPE 1 STORM DRAIN MANHOLE DETAIL

N

HORIZONTAL GRAPHIC SCALE

NTS NTS

&
S &
<&
'0

BLAKE W. LARSON o
CE — 11394

(907) 283-1565

z
8
m
L
a]
8]
U
z
s
L
L
z
O
z
Ll
z
0
0
i
<
-

215 FIDALGO AVE STE 203

CIVIL = STRUCTURAL
KENAI, AK 99611

PH

PENINSULA AVE BLUFF EROSION - 2019

CITY OF KENAI
KENAI, ALASKA

SHEET TITLE
SITE PLAN

DRAWN BY: BWL

CHECKED BY: BWL

DATE: 4/9/19

SCALE: NOTED

JOB NUMBER:
1821

SHEET
50r 6

BID
DOCUMENTS




ELEVATION

STATION

0+00 0+25 0+50 0+75 1+00 1425 1+50 1475 2+00 2425 2450 2+75
220 i 220
- SDMH NO.1
L STA:0+90.68 OFF:0.00
RIM:193.09
210 f~SUMP:186.00 210
L INV IN:188.17 15"
INV OUT:188.00 16"
T EXISTING GRADE VARIES
L a PROVIDE MINMUM 12-IN
COVER OVER CMP PIPE
200 , 2 200
I — e CLASSIFIED FILL MATERIAL
o — I
I —_— e — — T——
.““““““::::}I\ 1 — — —
190 = | 190
L 41.90LF 15 \lﬁ P3 18 4" TOPSOIL AND SEEDING
L NCSP @ o445, N(1 3.64 LF 16 IN SDR17 HDPE @ 32.98% 1 /
180 180
L ~— 60. P,
WS\\ 96 LF 16 o 147 EXISTING GRADE VARIES
r —/ Hopg @ 16.409;
I 29.20 LF 16 IN SDR17 HDPE @ 18.83% °
—
170 J 170
L ROTATE 30 DEGREE FITTING \ \IAX\
| AS REQUIRED ROTATE 45 DEGREE FITTING
AS REQUIRED
160 160
L s
150 “7%\ 150
L - CLASS 1 RIP-RAP PER
/ DETAILL
140 N / 140
- % o
—
130 130
0+25 0+50 0+75 1425 1+50 1475 2425 2450
0+00 1+00 2+00 2+75
/A PROFILE
W NTS NTS
HORIZONTAL GRAPHIC SCALE
7/
/
0.75:H /
1:Vv /
"\ APPROXIMATE
p EXISTING SLOPE
APPROXIMATE 18’ X
- 16:H _ ——EXISTING SLOPE é\//\\/
~ v
~ Y //\\//\\
~ EXISTING GRADE //\//\
> VARIES PROVIDE MIN. 12" THICK CLASS 1 /\'\/\/\\/
RIPRAP PER SPECIFICATION. % //\/
~ MATCH EXISTING CONTOURS. <\/\\/
~ OUTFALL PIPE o //\
> //\
N \4
N N
N %

ANCHOR ENDS OF GEOTEXTILE
FABRIC, TYP.

PREPARED SUBGRADE

PLACE GEOTEXTILE FABRIC OVER AN NN

/B TYPICAL SECTION @ OUTFALL
6

U NTS NTS

HORIZONTAL GRAPHIC SCALE

REVISIONS

DESCRIPTION

DATE

(907) 283-1565

z
8
m
L
a]
8]
U
z
s
L
L
z
O
z
Ll
z
0
0
i
<
-

215 FIDALGO AVE STE 203

CIVIL = STRUCTURAL
KENAI, AK 99611

PH:

PENINSULA AVE BLUFF EROSION - 2019

CITY OF KENAI

& DETAILS

DRAWN BY:

CHECKED BY: BWL

DATE: 4/9/19

SCALE: NOTED

JOB NUMBER:
1821

SHEET
6 or 6

BID

DOCUMENTS

KENAI, ALASKA




	1 ITB Cover Sheet
	2 Advertisement for Bid Pen Ave
	3 Instructions to Bidders Rev 2017-03-24
	4 Bid Form
	CITY OF KENAI
	BID FORM
	BIDDER’S DECLARATION & UNDERSTANDING
	DOCUMENTS TO SUBMIT WITH THIS BID
	DOCUMENTS THE CITY OF KENAI IS TO RECEIVE WITHIN 10 DAYS
	AFTER NOTICE OF AWARD
	TIME OF COMPLETION AND LIQUIDATED DAMAGES
	BID TABULATION AND SUMMARY
	EXECUTION OF BID

	I have received the Bid Documents for the Project: Peninsula Ave. Bluff Erosion Repair

	5 Tax_Compliance_Certificate
	6 Non Collusion Affidavit
	7 Agreement between Owner Contractor
	TIME OF COMMENCEMENT AND COMPLETION
	NOTICES
	ARTICLE 10

	ATTACHMENTS
	ARTICLE 11
	LIQUIDATED DAMAGES


	8 General Conditions Vertical Rev 2016-03-07
	9 Performance Bond
	PERFORMANCE BOND

	10 Payment Bond
	PAYMENT BOND

	11 Contractors Release Affidavit Rev 2016-01-19
	12 Surety Consent Release of Funds Rev 2016-01-21
	13 Business Contractors License Rev 2013-03-04
	ALASKA BUSINESS LICENSE
	COMPANY NAME
	Commissioner:  ____________
	SAMPLE
	STATE OF ALASKA
	COMPANY NAME
	Specialty




	No.  ______

	14 Sample Insurance Certificate Jan 2014
	15 DOL pamp600-040320
	new cover page Issue 40
	2 blank page
	Issue 40 Cover Letter
	Text Pam 600 issue 40
	PrevWage Title 36 Booklet v3

	16 Appendix A Cover
	17 Peninsula Avenue Erosion Kenai Bid Documents 040919
	Peninsula Avenue Erosion Kenai TITLE (1)
	Peninsula Avenue Erosion Kenai SHT 2 - NOTES LEGEND ABBR (1)
	Peninsula Avenue Erosion Kenai SHT 3 - SPECIFICATIONS (1)
	Peninsula Avenue Erosion Kenai SHT 4 - EX SITE (1)
	Peninsula Avenue Erosion Kenai SHT 5 - PLAN (1)
	Peninsula Avenue Erosion Kenai SHT 6 - PROFILE (1)


	For Department: 
	Dept Contact: 
	Solicitation: Off
	Other: Off
	Reason for Certificate Solicitation Other: 
	Business Name: 
	Individual: Off
	Corporation: Off
	Individual Corporation Partnership OtherOwner Names: 
	Partnership: Off
	Other_2: Off
	Individual Corporation Partnership OtherBusiness Mailing Address: 
	Individual Corporation Partnership OtherBusiness Telephone: 
	Email: 
	Business Fax: 
	Peninsula Borough If yes please supply the following account numbers and sign below: Off
	Text1: 
	0: 
	0: 
	1: 

	1: 
	0: 
	1: 

	2: 
	0: 
	1: 

	3: 
	0: 
	1: 


	Text2: 
	0: 
	0: 
	1: 

	1: 
	0: 
	1: 

	2: 
	0: 
	1: 

	3: 
	0: 
	1: 




